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CHANGE LOG 
 

As part of our charging arrangements for 2021/22, we made some minor revisions to our 
previously published charges of 2021/22. These are: - 

1. Amended the description on the Water Mains connections when undertaking a 
diversion  to provide greater clarity. 

2. Amended the description on the Water Diversion in Section 3d. 
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STATEMENT OF SIGNIFICANT CHANGES   
 
As required under Ofwat Information Notice IN 20/07 – Expectations, assurance and 
information requirements for water company charges for 2021-22, South West Water must 
publish any significant changes to bills for typical developments when publishing its charging 
arrangements for 2021-22.   
 
In particular, where bill increases are expected to be greater than 10% from the previous 
year companies must set out the handling strategies that have been developed to manage 
the impact such price increases would have on customers. 
  
South West Water has analysed the effect of the 2021-22 Charging Arrangements on a 
range of typical developments, and considered bill impacts for developer customers that 
engage directly with the company or use a Self-Lay Provider. 
 
South West Water’s Board has reviewed the effects of 2021/22 charges on developer 
customers and confirms there will be no significant changes greater than 10% to bills for 
2021/22.  
 
Directors Statement  
 
South West Water Board can confirm that it has carefully considered the effects of the new 
charges on customers’ bills for a range of typical developments, and as there are no 
instances where bill increases for developer customers exceed 10%, SWW Board 
recognises there is no requirement to develop impact assessments and handling strategies. 
 
The summary of this analysis is found in SECTION THIRTEEN – EXAMPLES  
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INTRODUCTION 

Ofwat, the economic regulator of the water industry for England and Wales, sets out charging 
rules for new connections charges that all water and wastewater companies must follow.  

The charges in this document have been developed in accordance with these rules, including 
specific additional requirements that will came in to effect on 1 April 2020.1 Details of these 
changes are set out in the next section. 

This document is also applicable to Self-Lay Providers (SLPs), New Appointees (NAVs), 
developers including builders and retailers requesting new connection services on behalf of 
non-household customers. Unless otherwise stated, where this document refers to a 
“customer” this read as a reference to the applicant, SLP, NAV or developer as the case may 
be.  

The waste water charges contained in this document are only relevant for connections in the 
South West Water area of supply. Customers with developments in the Bournemouth Water2 
area of supply should refer to the relevant waste water company charging arrangement. This 
will either be Wessex Water or Southern Water depending on the location.  

Customers can find detailed explanations and flow charts describing South West Water’s  
application processes on the relevant websites: 
www.southwestwater.co.uk/developerservices or www.bournemouthwater.co.uk/developer 

A glossary providing customers with definitions and descriptions of the terms used in this 
document is provided in SECTION FOURTEEN – Glossary. 

Wholesale connection charges 

All charges in this document are wholesale charges for activities carried out by South West 
Water and will apply to any customer for the services shown in this document. For the 
avoidance of doubt, no retail elements are included in any of the charges, therefore there is 
no distinction between charges for Retailers and for any other customer.  

Further information  

This document should be read in conjunction with the following documents: 

 Charging Rules for New Connections Services (English Undertakers) (Ofwat) 

https://www.ofwat.gov.uk/wp-content/uploads/2018/07/19-07-22-Charging-Rules-for-New-
Connection-Services-English-Undertakers-from-April-2020.pdf 

 
1 https://www.ofwat.gov.uk/publication/charging-rules-for-new-connection-services-english-
undertakers-from-april-2020/ 
2 Following its acquisition by Pennon Group Plc in 2015, on 1 April 2016 Bournemouth Water 
transferred into South West Water. The merged company operates under a single licence with the 
Bournemouth Water name retained. For the avoidance of doubt, this document is relevant to the 
activities in the supply areas of both South West Water and Bournemouth Water. 
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Our approach to the 2021/22 charges process 
 
We are committed to developing and presenting our Charging Arrangements in a 
transparent and inclusive way that meets the expectations of Ofwat, our customers and 
other stakeholders. 
 
In developing our 2021/22 charges we have conducted our most extensive customer 
engagement to date, and we thank the customers and stakeholders who engaged with us for 
their time and valuable feedback and views which we have sought, wherever possible, to 
incorporate.  
 
The following sections provide further information on the engagement process, and other 
information underpinning these charges.  
 
Engagement with customers 
 
Meaningful engagement with customers and stakeholders is a key element when developing 
charges. Responding to Ofwat feedback, following its Review of Incumbent Support for 
Effective Markets, we have undertaken our most extensive Developer Services stakeholder 
engagement to date.  
 
Due primarily to the need to maintain safe distancing during the Covid-19 pandemic the 
customer engagement sessions were undertaken virtually via both group sessions and one-
to-one meetings with key developer customers.  Ofwat and the Consumer Council for Water 
observed the process. 
 
To ensure an appropriate level and context for all stakeholders, engagement sessions were 
tailored to the customer class in attendance.  

 
To create an effective feedback loop, a programme of three consultations with each 
customer group was designed. 
 
Engagement session 1 
 
These Initial sessions asked customers and stakeholders to provide their views on the 
structure of charges, SWW’s documentation and customer support mechanisms. 
 
Engagement session 2 
 
These sessions provided for us to tell customers what actions we had taken in response to 
the initial sessions, and for them to provide further comment on their views on our proposals. 
 
Engagement session 3 
 
Following publication of this document a third round of customer engagement will reach out 
to customers to offer the opportunity for further dialogue to explain final charges. 
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Throughout 2021/22 we will continue to actively engage with developer customers and 
stakeholders offering regular opportunities for them to give us their views, and to support 
them to fully understand the transition from the current charging year to 2021/22. 
 
Scrutinising our contractor rates 
 
Water mains and new connections are delivered for South West Water by our term service 
contractor which was selected following a market procurement exercise that met the 
requirements of EU procurement law and The Utilities Contracts Regulations 2016.  

 
Selection process criteria incorporated key aspects that impact our charges to customers 
and customers’ experience when dealing with us, including price, service quality, contractor 
capability and sustainability and innovation.  
 
To ensure that South West Water’s developer customers receive the highest level of 
customer service each contractor within the process was also assessed to ensure that their 
delivery plans focussed upon the needs of the Company and our customers. The capability 
of the provider to bring efficient working practices and continuous improvement for the 
duration of the contract was also tested through the selection process. 
 
We insist that our term service contractor is accredited with Water Industry Registration 
Scheme (WIRS) standards thus ensuring that our expectations of our term contractor mirror 
those that we have of Self Lay Providers. 
 
We have structured this document to provide transparency to the overall breakdown of sub-
activities our term contractor undertakes.    
 
To provide assurance to ourselves and to our customers on the rates charged in this 
document we have conducted bottom-up and comparative assessments of our 2021/22 
charges.  
 
The services delivered by our term contractor are provided through a standalone delivery 
contract linked to an overarching alliancing arrangement. This is to ensure cost separation 
between those services for developers and those undertaken for operational needs. 
 
Bottom-up scrutiny and challenge to rates charged, and allocated, to developer customers is 
conducted on a business as usual basis to provide confidence that they are fairly 
administered. 
 
Furthermore, SWW engaged an independent cost management review of our Developer 
Services charges to assess a series of notional sites against other providers’ costs to 
provide confidence that the charges that are rendered to developer customers are a fair 
reflection of the services being offered. 
 
Balance of charges 
 
The balance of charges rule is consistent with prior year and states “in setting charges in 
accordance with the present rules, undertakers should take reasonable steps to ensure that 
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the balance between contributions to costs by developers and other customers prior to 1 
April 2018 is broadly maintained.” 
 
Ofwat have not prescribed a method as to how to determine the balance of charges rule.  
 
In practice SWW have made three different assessments and taken a view in the round as to 
whether the balance of charges test has been met. The 3 tests were: 

 
 The proportion of developer services costs over total SWW total expenditure 
 The proportion of income from developers over total developer services costs  
 The value of the income offset as a proportion of requisition costs.  

 
The test results confirm that the balance of charges remain broadly consistent with 2017/18 
levels and therefore SWW believes that is has taken reasonable steps to ensure the balance 
of charges are consistent and the test has been met.  
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SECTION ONE - OPTIONS FOR DEVELOPERS IN THE PROVISION 
OF NEW CONNECTIONS 
 
Customers for connections services (these may be developers or Self-Lay Providers (SLPs)) 
have the choice over who provides the infrastructure and also who owns those connection 
assets. The services over which there is competition are often referred to as ‘contestable’. 
Some other services, such as those linked to the security of water supply, may only be 
provided by the appropriate water company. These are known as ‘non-contestable’ services. 
 
The following diagram illustrates the organisations that provide contestable connections 
services: 

 

 
 
The options for the delivery and or ownership of water and waste water assets are as 
follows: 
 

Installation of water supply connections The developer may select an SLP, NAV, or 
regional water company 

Installation of sewer connections Developers are able to install these using a 
drainage contractor, although NAVs and 
regional water companies can also provide 
the service 

Operation of connections assets Developers and SLPs are able to choose a 
NAV or regional water company to take 
over and operate networks 

 
 
To enable customers to have clarity on whether a charge quoted in this document is 
contestable or non-contestable, all are marked as such.  
 
A development may be served for water or waste water by a New Appointee (NAV) which 
does not need to connect to South West Water’s network (referred to as a full serve NAV or 
full service NAV).  This Charging Arrangements Document is unlikely to apply to these NAVs 
as they will not require developer services from South West Water.  South West Water will 
work with full serve NAVs in relation to any developments within the South West and, where 
appropriate in all the circumstances, will explore equivalent arrangements where permitted 
under the legislative framework.       
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SECTION TWO - PRE-PLANNING INFORMATION 
 
The pre-planning process provides the customer with the point of connection for the site they 
are looking to develop and a budget estimate of the costs of supplying them.  
 
How to apply for pre-planning information 
 
Copies of the Company’s records can be obtained via the website 
www.southwestwater.co.uk/developerservices.  
 
The website allows customers to access company asset information for a designated area. 
This information includes pipe material, diameter and, where available, depth. Customers 
should note that the accuracy of the records cannot be guaranteed, and the Company 
therefore advises customers to confirm the location on site. The information should enable 
customers to calculate the cost of a proposal using the charges set out in these charging 
arrangements.  
 
The Company can also offer the following services to enable customers to understand how a 
site may be supplied. 
No. Description Value Contestable/Non 

contestable 
A Point of connection enquiry – 

Clean Water 
£95.00 Contestable 

B Point of connection enquiry – 
Foul and surface water sewer 

£95.00 Contestable 

C Validation Charge £30.00 Non - contestable 
 

Copies of our online records are available from –  

https://www.sourceforsearches.co.uk/commercial/recommended/underground-asset-plan/ 

a. Point of connection enquiry – Clean Water 
 
The Company will provide a copy of its records and a point of connection.  
 
This will include a desktop estimate based on the charges detailed in these charging 
arrangements.   
 
The information will be provided within 21 calendar days of receipt of a full application. 
The day of receipt is day 0.  
 

b. Point of connection enquiry – Foul and surface water sewer  
 
The Company will provide a copy of its records and a point of connection.  
 
This will include a desktop estimate based on the charges detailed in these charging 
arrangements.   
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The information will be provided within 21 calendar days of receipt of a full application. 
The day of receipt is day 0.  
 
If a customer undertakes their own point of connection assessment and wishes the 
Company to validate it a charge will apply. 
 
When the customer makes an application for surface water, they should provide any 
necessary evidence to show that the SuDS hierarchy is being facilitated.  
 

c. Validation charge 
  
The Company will provide an email or letter to confirm the point of connection is correct.  
 

Conditions applied to options a – c. 
 

Locating the connection point does not include for provision of any hydraulic modelling to be 
undertaken and is based on the customer being able to connect to the nearest main of 
suitable size or larger in the vicinity of the site.  
 
Enquiries will remain valid for the charging year in which they are provided.  
 
Customers must submit an application under the current requirements to enable them to 
proceed with any of the work required.  Payment is required at the same time as the 
application.  
      
Other options for connection 
 
If the customer wishes the Company to investigate the possibility of connecting to another 
main or sewer which does not fulfil the criteria for options a – b above, and requires 
hydraulic modelling, the Company will look to the customer to fund the work.   
 
On request for this service, the Company will provide a quote for the work and payment will 
be required before any work is undertaken. As part of the quote, timescales will be provided 
on when the customer can expect to receive the outcome of the work 
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SECTION THREE - SITE SPECIFIC CHARGES – CLEAN WATER 
 
These charges cover the work to connect the development to the appropriate point on the 
existing network. 
 
This section includes: 
 

a. Our process 
b. Self-Lay 
c. Water Requisition 
d. Water Diversion 
e. Water Connection 

 
The diagram on the following page shows the responsibility for payment in relation to water 
connections services.  
 
The diagram is annotated as follows: 
 
Colour 
 

Infrastructure Who pays and how 
 

Dark green and brown 
shaded area.  

Site Specific work to 
connect the development 
to an appropriate point on 
the existing network 

Developer or SLP 
customer through Site 
Specific charges 
 

 

Light green shaded area. Network reinforcement 
– upgrades and increased 
capacity of existing 
network in consequence 
of new growth 

Developers through the 
New Infrastructure 
Charge 

Pink shaded area New resources and 
treatment assets 
 

Water Company through 
5-year Asset Management Plan 
investment 
Plan 
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3a. OUR PROCESS 
 
The Company’s websites contain all of the information regarding the process the Company 
follows on receipt of an application, and that an applicant will also need to follow.  
 
Application forms and process charts are available at  
South West Water applications: www.southwestwater.co.uk/developerservices  
Bournemouth Water applications: www.bournemouthwater.co.uk/developer  
 
The Company’s service to customers is delivered in accordance with the minimum Levels of 
Service as set out by Water UK, Codes for Adoption and DMeX. Further information is 
available on the Water UK website www.water.org.uk . 
 
OBTAINING A WATER SUPPLY FOR YOUR DEVELOPMENT  
 
Where a new water supply is required for a new development there are a variety of options 
available.  The table below indicates which work may be carried out by an SLP or NAV and 
which can only be carried out by us. 
Work required  Can be carried out by 
Mains installation New mains may be required if either an existing 

main cannot be utilised or a suitable main is not 
available 

SLP 
NAV 
Us 

Branch connection Branch connections are required to allow a new 
main to connect to an existing water main on our 
water network 

SLP* 
NAV* 
Us 

Piece up 
connections 

Piece ups are required when the branch connection 
has been installed onto the existing main, but not 
yet connected to the new main. Additional piece-up 
connections may be required as a development 
progresses 

SLP* 
NAV* 
Us 

End connections End connections are required when an extension to 
an existing main is needed instead of a branch 
connection. An end connection may also be 
required in order to divert or abandon a main. 

SLP* 
NAV* 
Us 

Plot connections Plot connections are connections made between 
the boundary of the street in which the water main 
is laid or agreed connection point and the main 

SLP* 
NAV* 
Us 

Meter installation Automated meter read (AMR) enabled meters must 
be installed for new domestic use connections. 
 
The meters type and location must be as per 
Company specification at the time.  

 
All meter chambers must be WRAS approved or 
equivalent  
 

SLP 
NAV** 
Us 

*Please see our Annual Contestability Summary (ACS) for specific details of all work types  - 
https://www.southwestwater.co.uk/siteassets/documents/dev-services/self-lay/annual-contestability-
table.pdf 
 
**Where a NAV installs a main, we will install a bulk meter. 
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3b. SELF LAY  
 
Developers can arrange for a new water main and service connections to be carried out by 
SLP’S.   
 
Any Self-Lay work must be carried out by an organisation that is accredited with the Water 
Industry Registration Scheme (WIRS) which is administered by Lloyds Register.  The SLP 
can undertake the work classed as contestable which are detailed in our Annual 
Contestability Summary (see below).  
 
Codes for Adoption  

The Water Act 2014 introduced changes to the Water Industry Act 1991 (WIA91) requiring 
Ofwat to issue statutory codes for adoption agreements. These are the agreements that 
developers or self-lay providers (SLPs) enter into when they want an appointed water or 
sewerage company to take over responsibility for infrastructure they have constructed. They 
are the agreements entered under section 51A WIA91 for water infrastructure. 

The codes were introduced by Ofwat to ensure a consistent approach in the sector, that 
developers, new appointees and SLPs, are provided with confidence that they will receive 
the services they want from water companies to enable their own business in providing 
contestable services. 

The water code documentation was approved by Ofwat in September 2020 and went live 
on the 1 January 2021. The approved set of documents can be found below on the Water 
UK website. 

As part of this, all water companies are required to publish certain documents. 
 
Design and Construction Specification (DCS) 
 
This is South West Water Design and Construction Specification. This can be found at:- 
https://www.southwestwater.co.uk/siteassets/documents/dev-services/self-lay/cw-codes-
docs/sww-bw-appendix-d--design-and-construction-specification.pdf  
 
Annual Contestability Summary (ACS) 
 
The connection work that is open to competition by SLPs is known as “contestable” work. 
This category includes the majority of work a developer needs to serve a new development 
and includes all work to lay and test new mains and services. Water companies have a 
responsibility to maintain wholesome water supplies to customers, some higher risk work 
may be defined as “non-contestable” and can normally only be carried out by the water 
company itself. 
  
We will publish our ACS each year and evolve the document to enable further contestability 
each year. It can be found here - 
https://www.southwestwater.co.uk/siteassets/documents/dev-services/self-lay/annual-
contestability-table.pdf 

In addition to the ACS, the excavation and reinstatement of the trenches to facilitate the 
mainlaying on land you own and occupy is also contestable.  In our standard quotation, we 
will always assume that you wish to undertake this element of the work.  
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Self-Lay Process 

 
In line with the Codes for Adoption process, a pre-development enquiry should be submitted 
first before making an application to Self-Lay  

Following receipt of an application, the quotation will be provided on the basis of the 
information provided.   

Payment should be made in advance for any non-contestable/contestable work that the SLP 
wishes the Company to undertake. This payment is due at the time of signing of the 
agreement. 

Should the SLP/developer request any additional work after signing the agreement and 
making payment, the Company will require the SLP/developer to make this payment for the 
work within 14 calendar days of the supplementary invoice being raised.  

The costs of the new connections and infrastructure charges will be charged separately.  
Please see relevant sections in this Charging Arrangements document. 

The income offset is calculated on a per property basis for a domestic house and will be 
deducted from the infrastructure charges due for the connection. Should the occupation be 
of a different kind, then the relevant multiplier that is used for previous site usage will be 
used as a means for calculating the income offset - see the infrastructure charges section for 
an explanation of the relevant multiplier.  

The charges will be as per the Water Requisition table for new mains. See Section 3c. 

Should an application not proceed past quotation stage, the Company reserves the right to 
charge for the costs incurred to date.  

Quotations remain valid for 90 calendar days from the date of issue.  

Upsizing of Water Mains to enable wider development. 

Should South West Water request that the Self-Lay Provider upsize the water main under 
Section 112 of the Water Act 1991.as part of the installation, we will review the costs 
incurred for the upsizing work and look to provide a payment towards this upsizing to the 
SLP/developer.  

The payment will be calculated based upon the cost difference of providing the two sizes of 
pipe i.e. the large one needed to service the whole development and the one needed to 
serve this particular phase. The value of this payment will be included within the quotation to 
the SLP/developer.  

The payment will be made upon satisfactory completion of the installation. An invoice will be 
needed from the SLP/developer to facilitate this payment. 

The cost of this upsizing work will be funded from the Infrastructure Charges. 

Where the pipe diameter has to be increased when the original size is no longer available to 
be purchased, this will not be funded by the South West Water.  
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3c. WATER REQUISITION  
 
If a developer does not wish to engage a self-lay provider, the water main can be provided 
by the Company through a process termed requisitioning.  

Applying for a Water Requisition 
 
On receipt of the necessary information the Company will provide the customer with a quote 
for the cost for the water supply provision.  
 
The quote will be split into the items identified in this section and will be supported with a 
pre-liminary design layout either produced by the customer or by the Company 
 
For the avoidance of doubt, the Company does not have a duty to provide a supply for non-
domestic use but will endeavour to meet customer needs wherever possible.  
 
How South West Water’s new charges have been developed  
 
South West Water requisition charges and income offset have been developed to adhere to 
the principles of Ofwat’s Charging Rules.  
 
Requisition charges have been calculated based on the actual costs incurred to requisition a 
water main or sewer over the last five years, per property connected. 
 
The following items are included within the charge -  
 

1. The vetting of the design which includes provision for consultation with the 
Company’s relevant internal teams and allows for two subsequent resubmissions. If a 
further re-submission is undertaken, then a further vetting charge will be applied. 

2. The charges allow for the construction of water mains up to and including 200mm 
internal diameter, including any associated bends, valves and wash-outs.  

3. The design of a scheme up to and including 200mm internal diameter. Should the 
water main be of larger diameter, then the design will be undertaken on an actual 
cost basis.  

4. Charges include for water mains with 900mm cover on them. Anything above this will 
be charged as an additional item.   

5. Pipelaying rates include costs for the water main to be pressure test, chlorinated and 
sampled.  

6. The mainlaying per property charge is split into two categories. Barrier system – this 
is where it is necessary to lay a barrier pipe due to the contamination found on-site. 
Full details of this requirement can be found at:- 
https://www.southwestwater.co.uk/siteassets/documents/risk_assessment_form_for_
water_pipes_in_land_potentially_affected_by_contamination_v1_12-16.pdf. A report 
in line with the attachment should be provided with the application to allow for this to 
be reviewed. Where it is proved that the use of barrier pipe is not need, the 
mainlaying charge will be the non-barrier one.  
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7. The connection of new mains to existing mains with pressure up to 8 bar are 
included. Should the pressure in the existing main be above this, then a bespoke 
quotation will be provided.  

8. For where the Developer owns and occupies the land, the quote will be based on the 
Developer providing the excavation and reinstatement to the Company’s 
specification.  Please see “Conditions of Trenchwork” which can be found on our 
website at www.southwestwater.co.uk/developerservices . 

9. The quote will allow for a defined number of visits to install the water main which will 
be detailed in the quotation. Should subsequent visits be required, the Company will 
reserve the right to charge for these.   

10. For third party land the quote will include the cost for excavation and reinstatement to 
pre-existing ground conditions carried out by the Company. 

11. Compensation for grazing land only. Should the third party require above and beyond 
this, then the company will look to recover the actual cost incurred in the payments. 

12. Should the mainlaying have any Schedule 13 - Engineering Difficulties, these will be 
highlighted in the quotation where known and charged on an actual cost basis.  

13.  For traffic management we include for two-way lights only. 

 
The following exclusions will be charged on an actual cost basis on the bespoke 
quote 

1. Any items contained within Schedule 13 of the Water Industry Act. 

2. Where there is a need for additional traffic management above two-way lights e.g. 
road closure, three-way lights or permitting, this will be shown as bespoke item on 
the quote. 

3. Any other utility diversions required as a consequence of this work.  

4. Any other deviations from the above assumptions and items.  

5. Any design work for water mains over a 200mm internal diameter or 8 bar pressure.  

The following additional assumptions and conditions apply to water requisitions/diversions: -: 

Should an application not proceed past the quotation stage, the Company reserves the right 
to charge for the costs incurred to date.  

If a third party is to undertake the contestable items, they must be accredited for that 
particular type of work through WIRS.  

All main to main connections must be undertaken under pressure unless explicitly agreed 
with the Company in advance.  

Quotations remain valid for 90 calendar days from the date of issue.  

As part of this work, we will look to minimise disruption to our water supply. This will involve 
the use of under-pressure connections to facilitate the mains connection of the requisitioned 
water main.   

 
 
 
 



V5.-14072021  
19 

Design of a scheme  
 
 
The following items are covered in the design of a scheme charge where requested by either 
the Self Lay Provider or the developer 
 
 Self-Lay Water 

Requisition 
Water 

Diversion 
Hydraulic design of the scheme to confirm pipe size, 
pressure etc. 

Y Y Y 

Obtaining and reviewing other utility information to 
avoid clashes. 
 

Y Y Y 

Production of a CAD drawing of the layout of the site 
to be included with our quotation 

Y Y Y 

Internal consultation and sign off. 
 

Y Y Y 

Consultation with the Fire Service 
 

Y Y Y 

Production, review and sign off of Designer’s Risk 
Assessment 
 

Y Y Y 

When the legal agreement is signed, producing a 
construction pack for issue to the contractor (SLP 
and/or Term Service Contractor) to undertake the 
work. 
 

Y Y Y 

Provision of estates drawings where third party land 
entry is required. 
 

Y Y Y 

Provision of drawings for any other consents that 
are required as part of the scheme. 
 

Y Y Y 

Provision of drawings for any other consents that 
are required as part of the scheme. 

 

Y Y Y 

Design and production of thrust blocks to suit the 
scheme.  
 

Y Y Y 

The cost includes for initial production of the above 
and two sets of changes/amendments. Should 
further amendments be necessary, an additional 
charge is made based on the actual cost involved 
for those amendments.  
 

Y Y Y 

Dealing with minor design changes from site as 
construction proceeds which do not require the 
production of new drawings 

Y Y Y 

Overall review and sign off of the design to comply 
with our duties under Construction Design and 
Management Regulations 2015. 
 

Y Y Y 

Charge £1341.00 £1341.00 £1341.00 
The charge is applicable whether it is the whole scheme design or part of it. 
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Should the scheme require design of pipework greater than 200mm internal or 8 Bar in 
pressure the design will be charged on an actual cost basis. The estimate will be provided in 
the initial quotation. This detailed design will also require additional time which will be 
included within the quotation.  
 
Vetting of a scheme designed by third party 
 
The following items are covered when vetting a scheme designed by a third party 
 

a. Review of the design submitted. 
b. Review of designer’s risk assessment. 
c. Review of hydraulic calculations.   
d. The provision of comments to the designer/SLP. 
e. Internal consultation and sign off. 
f. The cost includes for a total of 3 reviews of the design. This is one initial review 

and two subsequent reviews. This allows for comments/amendments to be dealt 
with and. also allows for changes by the Developer without incurring additional 
charges.  
 

Administration charge 

This covers the cost of the business administration/project management of the scheme and 
is broken down to the following: - 
 
This includes both administrative and project 
management activities. 

Self-Lay Water 
Requisition 

Water 
Diversion 

Reviewing and processing the application form. 
 

Y Y Y 

Acknowledging receipt of the application form. 
 

Y Y Y 

Logging application on corporate systems and 
supporting administration. 
 

Y Y Y 

Arranging and attending site visit to produce 
quotation  
 

Y Y Y 

Obtaining quotations for streetworks (i.e. road 
closures and three-way lights), estates 
compensation, ecology. 
 

Y * Y Y 

Producing and issuing quotation including legal 
agreements 
 

Y Y Y 

Invoicing any necessary payments.  
 

Y Y Y 

Updates to developer or SLP as appropriate.  
 

Y Y Y 

Instructing and coordinating any work 
 

Y Y Y 

Dealing with any contractual matters with the Term 
Service Contractor (TSC). 

 

Y * Y Y 

Agreeing account with TSC for work 
 

Y * Y Y 

Pre-start meeting if required. Y Y Y 
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Reviewing and acting upon Self Lay notifications 
 

Y   

Updating records  
 

Y Y Y 

Reviewing and feedback on the as built information 
provided. 
 

Y Y Y 

Producing vesting certificate (Self Lay) 
 

Y   

Producing payments for the work. 
 

 Y Y 

Monitoring the financial costs of the project. 
 

Y Y Y 

General administration and customer support (e.g. 
scanning, filing). 
 

Y Y Y 

Charge £560.00 £1719.00 £1719.00 
 
* Where requested to undertake work for the SLP or deliver non-contestable element. 
 
As there is a reduction in these items when the work is completed by a Self-Lay Provider, 
this is reflected in the administration charge. 
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OUR CHARGES 
 
Site Specific – Clean Water Charges for provision of new mains under Water Requisition or Self-Lay 
Note - unless otherwise stated charges are fixed charges. The prices quoted will be amended only if a scope change is generated by the 
customer.  

No. Description Unit Value Contestable/Non 
contestable 

 Administration Fee (Water Requisition/Water Diversion) Per scheme £1719.00 Non-contestable 

 Administration Fee (Self Lay) Per scheme £560.00 Non-contestable 

 

 Vetting of design and approval undertaken by 3rd party. Third party 
must be accredited through WIRS. 

Per scheme £269.00 Non-contestable 

 Connection of new main to existing main excluding excavation and 
reinstatement up to including 100mm (diameter of new main) where 
the connection is to an existing water distribution systems  and we 
are unable to interrupt supplies to existing customer.  This 
connection is undertaken by using both a line stop and under-
pressure tee. This is used on Water Diversions where you are 
reconnecting the new diverted apparatus to the existing water main.  

Per connection £9,722.00 Non-contestable 

 Connection of new main to existing main excluding excavation and 
reinstatement greater than 100mm and up to an including 200mm 
(diameter of new main) where the connection is to an existing water 
distribution systems and we are unable to interrupt supplies to 
existing customer. This connection is  undertaken by using both a 
line stop and under-pressure tee. This is used on Water Diversions 
where you are reconnecting the new diverted apparatus to the 
existing water main.  

Per connection £12,685.00 Non-contestable 



V5.-14072021  
23 

 Connection of new main to existing main excluding excavation and 
reinstatement up to including 100mm (diameter of new main) where 
the connection is to an existing water distribution systems This 
connection is made using under-pressure tee only. This is used on 
Water Requisitions where you are connecting the new main to the 
existing network.  

Per connection £1.224.00 Non-contestable/Contestable 
(please see Annual 
Contestability Summary). 

 Connection of new main to existing main excluding excavation and 
reinstatement greater than 100mm and up to an including 200mm 
(diameter of new main) where the connection is to an existing water 
distribution systems. The connection is made using under-pressure 
tee only. This is used on Water Requisitions where you are 
connecting the new main to the existing network. 

Per connection £1,333.00 Non-contestable 

 Design of scheme (see inclusions/exclusions) Per scheme £1,341.00 Contestable 

 Changes to design by the developer/SLP following provision of 
quotation. (see inclusions/exclusions) 

Per change Up to 
£1,341.00 
depending 

on work 
required 
with a 

minimum 
charge of 
£230.00 

Contestable  

 Pipelaying in trench provided by developer in land the developer 
owns and occupies.  Excavation and backfill to be in accordance with 
the ‘Conditions of Trenchwork’. – Non barrier pipe * 

Per domestic 
property 

£412.00 Contestable 

 Pipelaying in trench provided by developer in land the developer 
owns and occupies.  Excavation and backfill to be in accordance with 
the ‘Conditions of Trenchwork’ – Barrier pipe * 

Per domestic 
property 

£1209.00 Contestable 
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 Pipelaying in ‘unmade’ ground in land not owned or occupied by the 
developer for new water mains up to 100mm internal diameter. 

Per metre £137.00 Contestable 

 Pipelaying in ‘unmade’ ground in land not owned or occupied by the 
developer for new water mains above 100mm and up to 200mm 
internal diameter. 

Per metre £152.00 Contestable 

 Pipelaying in ‘made’ ground in land not owned or occupied by the 
developer for new water mains up to 100mm internal diameter. 

Per metre £232.00 Contestable 

 Pipelaying in ‘made’ ground in land not owned or occupied by the 
Developer for new water mains above 100mm and up to 200mm 
internal diameter. 

Per metre £281.00 Contestable 

 Additional commissioning of sections should it not be done in 
accordance with the quotation.  

Per 
commissioning 

£2,420.00 Contestable 

 Third party Compensation Per scheme Bespoke on 
application 

Contestable 

 Ecological etc.  Per scheme Bespoke on 
application 

Contestable 

 Traffic Management Per scheme Bespoke on 
application 

Contestable 

 

 

* In our 2020/21 charging arrangements the mainlaying rate offered a single rate for both non-barrier and barrier pipe. During customer 
engagement we were asked to separate these charges within our 2021/22 charging arrangements, which we have done.  
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Examples can be found in SECTION THIRTEEN – EXAMPLES 
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3d.  WATER DIVERSION 
 
A water mains diversion is necessary when any proposed structure is going to be built near 
or on top of a South West Water asset. Clearance distances are available on the Company’s 
website www.southwestwater.co.uk/developerservices 
 
How South West Water charges have been developed 
 
To align with other charges the Company will, where possible, base quotations on water 
requisitions charges.  
 
For exceptional schemes, for example greater than 200mm diameter, we will provide a 
bespoke quotation.   
 
Applying for a Water Diversion 
 
On submission of the application, each scheme will receive a site visit and a design will be 
undertaken.  
 
As part of this work, we will look to minimise disruption to our water supply. This may involve 
the use of line-stops to facilitate the mains connection of the diverted water main.  
 
The items covered and exclusions on water requisitions also apply to water diversions when 
using the schedule of rates contained under the water requisition heading.  
 
For work to proceed, the payment of the full quotation price will be required on signing the 
legal agreement. On completion the cost will be reviewed and re-measured based on actual 
work carried out using the rates provided in the quotation. Any differences will be invoiced or 
refunded to the customer. If there is an additional item which has been needed but was not 
in the rates, this will be charged at the actual cost incurred. 
 
Should an application not proceed past the quotation stage, the Company reserves the right 
to charge for the costs incurred to date.  

Quotations remain valid for 90 calendar days from the date of issue.  

If a third party is to undertake the contestable items as detailed in the Annual Contestability 
Summary, they must be accredited for that particular type of work through Water Industry 
Registration Scheme (WIRS). 
 
Minimising disruption to our existing customers 
 
To minimise any disruption to our existing customers, the connection of the new main to 
existing main should be connected using line-stops and underpressure tee.  
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3e. WATER CONNECTIONS – SERVICE CONNECTION CHARGES 
 
This section relates to all individual new water connections to a new or existing distribution 
water main. These charges apply to water connections which serve household or non-
household properties or supplies which do not serve a property. 

Connections to strategic trunk mains will be by exception only and may be subject to 
additional costs. Where the Company agrees to a connection on a trunk/high pressure main 
the applicant may not excavate within three metres of the main. The Company will undertake 
the three metres of excavation and make the connection, with charges payable on the basis 
of the costs incurred.  
 
How South West Water’s new charges have been developed 

Charges have been developed as a fixed price per connection based on connection type.   
 
Applying for a service connection to a distribution main 
 
Unless otherwise stated the charges are fixed price. The prices quoted will be amended only 
if a change of scope is generated by the customer.  

A water meter will be installed on new connections in accordance with the Company’s policy 
and will remain the Company’s property.  
 
Where a water meter has been installed a measured tariff will apply - except where it has 
been installed for check purposes only, in accordance with the Company’s policy at the time, 
and a customer has been previously notified of this in writing.   
 
Automated meter reading (AMR) meters up to 15mm will be installed on up to 32mm 
supplies used for domestic purposes.  This includes supplies used for both domestic and 
non-domestic use, for example a combined domestic and fire sprinkler system.  
  
Customers requiring connections to existing offsite mains may choose to undertake all 
excavation, the laying of pipes up to the Company’s main, reinstatement, streetworks 
noticing and traffic management.  Alternatively, customers may request that off-site works to 
lay the communication pipe are carried out by the Company or may use their chosen Self 
Lay Provider (SLP) where the work is contestable.  
 
Our charges are based on customers requiring connections to newly laid water mains for a 
site or to existing water mains located within the boundary of the site being responsible for 
all excavation, laying of pipes up to the Company’s main, and reinstatement. Alternatively, 
customers may use their chosen SLP or request the company to carry out these works.    
 
For all connections to water mains, the Company or chosen SLP will undertake the physical 
connection to the main and installation of the water meter, regardless of whether the 
excavation, laying of pipes and reinstatement are carried out by the customer, its chosen 
SLP or the Company.  Customers cannot carry out these works themselves unless they are 
accredited with the Water Industry Registration Scheme (WIRS).  
 
Third party requirements 
 
Where service pipes are to be laid in a highway by a private contractor, customers will need 
to obtain the permission of the Highway Authority to work in the highway. The Highway 
Authority may stipulate that only its approved contractors may work in the highway and there 
may be a charge administer by the Highway Authority.  The Company is an approved 
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contractor for this purpose and will provide quotes for carrying out work requested by 
customers. It will use the standard prices set out in this section in preparing such quotes.  
SLPs can also be approved contractors so customers should bear this is mind in making any 
decisions and should check with their chosen SLP.    
 
In some instances, working in the highway will incur additional fees and costs as a result of 
compliance with Highway Authority requirements, such as road closures and traffic 
management control. All fees and costs incurred by the Company in carrying out a 
connection in such circumstances are included within the fixed charges.  
 
 Note: Where the Company opens ground requiring permanent reinstatement, the 

applicant cannot elect to undertake the reinstatement.  
 
If the Company needs to gain access to third party land or need to seek permissions from 
third parties, for example Network Rail, then such costs are included within the fixed 
charges.  However, gaining such access may cause a delay in making a connection.  
 
 Note: Where an applicant lays private pipework in third party land the applicant must 

obtain prior permission from the land owner.  This is usually in the form of an easement.  
 
Matters relevant to charges  
 
A standard connection will be one where: 
  
 the external diameter of the service pipe being connected to the main is not more than 

32mm 
 

 neither the service pipe or host main is of a barrier pipe material  
 
 the trench in which the service pipe needs to be laid will have a width of 0.5 metres or 

less and contain no more than 5 service pipes in total. 
 
Connection charges are payable in advance of the Company undertaking any work.  
  
The Company reserves the right to amend the amount charged for connections where 
additional costs are incurred in making the physical connection as a result of matters that 
were not evident at the time of providing a quotation for the work. 
 
Quotations remain valid for six months from the date of issue. 
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What is included in the charges? 

Application Fee by type 

Application Task Description Onsite Self Lay Offsite 

Review and process application form                                         Y Y Y 

Acknowledge receipt of application form Y Y Y 

Log application on corporate systems and supporting 
administration Y Y Y 

Arrange and attend 1 x site survey N N Y 

Water Regulations record site in WRA Y Y Y 

Produce and issue quotation Y Y Y 

Charge £13.00 £13.00 £130.00 

 

Administration Fee by type 

Administrative Task Description Onsite Self-Lay Offsite 

Receive and process payment(s)                                                                                                                            Y Y Y 

Issue invoice Y Y Y 

Raise work order per connection(for meter feedback) Y Y Y 

Issue work order to contractor  Y N Y 

Raise relevant requests or notices N N Y 

Review Self Lay notifications N Y N 

Update records  Y Y Y 

Customer guidance Y Y Y 

Technical Help Desk Y N Y 

General administration and customer support (eg 
scanning, filing and review of chlorination certificate 
and sample results) Y Y Y 

Charge £36.00 £29.00 £36.00 
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Further information relating to specific charges is provided in the table below. 

 

No. Charge Description Unit Value Contestable/Non contestable 

Application Fee 

 Application fee – Self Laid Connection Per Application £13.00 Non-contestable 

 Application fee – Company Laid Onsite Connection Per Application £13.00 Non-contestable 

 Application fee – Company Laid Offsite Connection Per Application £130.00 Non-contestable 

Administration Fee 

 Administration fee – Self-Laid Connections Per Connection £29.00 Non-contestable 

 Administration fee – Company Laid Onsite Connection Per Connection £36.00 Non-contestable 

 Administration fee – Company Laid Offsite Connection Per Connection £36.00 Non-contestable 

Connection Only – Company laid connection - no excavation; pipe laying; backfill; reinstatement or traffic management by SWW 

South West Water/Bournemouth Water carry out connection to main, connection to external service pipe, boundary box and meter installation, 
all in a pre-excavated trench. 

The applicant is responsible for pipe laying, opening, closing and if necessary permanently reinstating the trench to the water main, and depth of 
boundary box to finished surface level. 

 Standard connection only up to and including 32mm diameter Per Connection £168.00 Contestable 

 Barrier connection only up to and including 32mm diameter * Per Connection £241.00 Contestable 

 Connection(s) only greater than 32mm and up to and including 
63mm diameter 

Per Connection £770.00 Contestable 
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 Connection(s) only greater than 63mm and less than 100mm 
diameter 

Per Connection £917.00 Non-contestable 

 Connection(s) only 100mm diameter and greater Per Connection £1,354.00 Non-contestable 

Offsite Connection – Company laid connection - New or replacement connection under section 45 or 55 of the Water Industry Act 1991 to an 
existing public water main located outside the site boundary., including trenching costs and traffic management.  South West 
Water/Bournemouth Water will only undertake installation work to the boundary of the street in which the main is laid.  Installation work includes 
connection to main, laying of communication pipe, connection to external supply pipe, boundary box, meter, excavation, reinstatement and traffic 
management. 

 Standard connections up to 32mm diameter and trench work up 
to 5m in length 

Where South West Water/Bournemouth Water undertakes the 
opening and closing of a trench up to 5 metres in length  

Per Connection £1,347.00 Contestable 

 Standard connections up to 32mm diameter and trench work up 
to 10m in length 

Where South West Water/Bournemouth Water undertakes the 
opening and closing of a trench up to 10 metres in length 

Per Connection 1903.00 Contestable 

 In addition to the first standard connection up to four further service 
pipes may be laid in the same trench and connected on the same 
date as the first connection 

Per Connection £276.00 Contestable 

 Non-standard connections up to 63mm diameter and trench up 
to 10m in length 

Where South West Water/Bournemouth Water undertakes the 
opening and closing of a trench  

Per Connection £2,212.00 Contestable 

 Non-standard connections greater than 63mm diameter and up 
to 10m in length 

Per Connection £2,212.00 Non-contestable 
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Where South West Water/Bournemouth Water undertakes the 
opening and closing of a trench  

 In addition to the first non-standard connection up to four standard 
service pipes may be laid in the same trench and connected on the 
same date as the first connection 

Per Connection £276.00 Contestable 

 Connections greater than 10m in length 

In addition to each relevant offsite connection charge (above) an 
extra over charge for each metre greater than 10m, by surface type 
and diameter: 

Pre-excavated – up to 90mm diameter 

 

 

 

Per Metre 

 

 

 

£116.00 

 

 

 

Contestable 

 Unmade surface – up to 90mm diameter Per Metre £136.00 Contestable 

 Made surface – up to 90mm diameter Per Metre £262.00 Contestable 

 Pre-excavated – greater than 90mm diameter  Per Metre £177.00 Contestable 

 Unmade surface – greater than 90mm diameter Per Metre £215.00 Contestable 

 Made surface – greater than 90mm diameter Per Metre £358.00 Contestable 

Other Connection Charges 

 Supply and Fit AMR meter only (meter screw in – no connection) Per Meter £87.00 Contestable 

 Boundary Box Replacement 

Excavation; removal of existing boundary box; installation of new 
boundary box; backfill and reinstatement 

Per Box  

£382.00 

Non-contestable 

 Water Regulations Inspections Per Connection £24.00 Non-contestable 
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Contribution toward general cost of internal and external Water 
Regulations inspections 

 Where we attend to make a pre-booked connection but the site is 
not ready for connection 

 

Per Connection 

 

£102.00 

 

Non-contestable 

 Second and subsequent site survey/visit   Per Survey/visit £116.00 Non-contestable 

 
* In our 2020/21 charging arrangements the new connection rate offered a single rate for both non-barrier and barrier pipe. During customer 

engagement we were asked to separate these charges within our 2021/22 charging arrangements, which we have done.  
 

Examples can be found in SECTION THIRTEEN – EXAMPLES 
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3f. Non-contestable Activity 
 

The connection work that is open to competition is known as “contestable” work. This 
category includes the majority of work a developer needs to serve a new development and 
includes all work to lay and test new mains and services.  
 
Water companies have a responsibility to maintain wholesome water supplies to customers, 
some higher risk work may be defined as “non-contestable” and can normally only be carried 
out by the water company itself. 
  
We will publish our Annual Contestability Summary (ACS) each year and evolve the 
document to enable further contestability each year. This can be found at:- 
https://www.southwestwater.co.uk/siteassets/documents/dev-services/self-lay/annual-
contestability-table.pdf 

 
In addition to the ACS, the excavation and reinstatement of the trenches to facilitate the 
mainlaying on land you own and occupy is also contestable.  In our standard quotation, we 
will always assume that you wish to undertake this element of the work.  
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SECTION FOUR - SITE SPECIFIC CHARGES – WASTE WATER 
 
These charges cover the work to connect the development to appropriate point on the 
existing network. 
 
This section includes: 
 

a. Our process 
b. Sewer Adoption 
c. Sewer Requisition 
d. Sewer Diversion 
e. Sewer Connection 

 
The diagram on the following page shows the responsibility for payment in relation to water 
connections services.  
 
The diagram is annotated as follows: 
 
Colour 
 

Infrastructure Who pays and how 
 

Dark green and brown 
shaded area 

Site Specific work to 
connect the development 
to an appropriate point on 
the existing network 
 

Developer or SLP 
customer through Site 
Specific charges 
  

Light green shaded area Network reinforcement 
– upgrades and increased 
capacity of existing 
network in consequence 
of new growth 
 

Developers through the 
new Infrastructure 
Charge 

Pink shaded area New resources and 
treatment assets 
 

Water Company through 
5-year Asset Management 
Period investment 
Plan 
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4a. OUR PROCESS 
 
The Company’s website contains all of the information regarding the process the Company 
follows on receipt of an application, and that an applicant will also need to follow.  

Application forms and process charts are available at  

www.southwestwater.co.uk/developerservices  

The Company’s service to customers is delivered in accordance with the minimum Levels of 
Service as set out by Water UK, Codes for Adoption and DMeX. Further information is 
available on the Water UK website www.water.org.uk 

Please note - The waste water charges contained in this document are only relevant for 
connections in South West Water area of supply. Customers with developments in the 
Bournemouth Water area of supply should refer to the relevant waste water company 
charging arrangement. This will either be Wessex Water or Southern Water depending upon 
the location.  
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4b. SEWER ADOPTIONS 
 
The sewers and pumping stations built by a customer for a development can be adopted in 
to the Company’s sewerage system, provided those sewers and pumping stations have 
been constructed to meet defined standards and provided the customer follows the adoption 
process. The Company has charges for elements of the adoption process to cover its costs.  
 
How South West Water’s new charges have been developed  
 
The fee has been calculated as a cost reflective-fee based on the actual costs (as observed 
over the last five years) of providing the adoption/inspection per development.  
 
In line with the Company’s approach to date, no asset payment is made in respect of the 
adopted sewers. 
 
Applying for a Sewer Adoption 
 
Unless otherwise stated charges are fixed. The prices quoted will be amended only if a 
change of scope is generated by the customer.  
 
Codes for Adoption  

The Water Act 2014 introduced changes to the Water Industry Act 1991 (WIA91) requiring 
Ofwat to issue statutory codes for adoption agreements. These are the agreements that 
developers or self-lay providers (SLPs) enter into when they want an appointed water or 
sewerage Company to take over responsibility for infrastructure they have constructed. They 
are the agreements entered into under section 104 WIA91 for sewerage infrastructure. 
 
The duty for Ofwat to issue a code came into effect for companies operating wholly or mainly 
in England in October 2017 and, on 13 November 2017, Ofwat published their Code for 
Adoption Agreements for water and sewerage companies operating wholly or mainly in 
England (the Code).  
 
The new sewerage adoption arrangements have come into effect from 1 April 2020.   
 
Further information can be found at: - 
 
https://www.water.org.uk/sewerage-sector-guidance-approved-documents/ 
 
 
Included within the charges are 
 

1. The administration fee covers administration of the process including the provision of 
maintenance and vesting certificates. 

2. Administration fee also covers the production of legal agreements 

3. Vetting – covers the review of the drawings in accordance with the specification.  

4. The vetting cost is based on one submission and two re-submissions. Should there 
be any subsequent re-submissions further fees will apply. 

5. Inspection fees are based ongoing inspections during construction, maintenance 
inspection and one revisit for remedial inspection. Should there be any subsequent 
re-inspections further fees will apply. 



V5.-14072021  
39 

6. The Company can undertake the first CCTV inspection of the sewers. Should a 
subsequent CCTV inspection be required to prove that remedial work is complete the 
developer will be required to provide and fund this.  

7. Vetting and Adoption of any SuDS assets in line with the Design and Construction 
guidance supporting Codes for Adoption. 

 

Excluded from the charges 

1. The Company will not monitor the alarms to the pumping station until such time as 
the pumping station is vested.  

2. Any jetting required enabling CCTV inspection. It is the developer’s responsibility to 
make sure that the sewers are clean and ready for CCTV. 

3. Any compensation payable to third party landowners for access or rights for the 
sewer laying or discharge.  

Pumping Stations 

1. The customer will secure all the necessary rights of access for the pumping station 
which are transferrable without any charge to the water Company. 

2. The customer will transfer the land for the pumping station to the water Company 
during the maintenance period without any charge to the water Company. 

3. It is the customer’s responsibility to provide all the utilities to the pumping station to 
facilitate its adoption.  

4. It is the customer’s responsibility to fund the installation of the telemetry to the 
Company’s standard. 
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No. Description 

 

Unit Value Contestable/Non 
contestable 

 Administration Fee Per application £387.00 Non-contestable 

 Technical Vetting Fee 
without PS 

Per property 
with a minimum 
fee 

£15 per 
property with 
a minimum of 

£292 

Non-contestable 

 Technical Vetting Fee 
with PS 

Per property 
with a minimum 
fee 

£19 per 
property with 
a minimum of 

£708 

Non-contestable 

 Inspection Fee Per property 
with a minimum 
fee 

£44 property 
with a 

minimum of 
£789 

Non-contestable 

 Re-submissions for 
technical review  

Per additional 
review 

£294.00 Non-contestable 

 Re-inspections following 
remedials 

Per inspection £169.00 Non-contestable 

 Security Per scheme 10% of 
construction 
costs with a 
minimum of 

£500 

Non-contestable 

 Installation and 
commissioning of 
telemetry use Radio/4G 

Per installation £5164.00 Contestable 

 Installation and 
commissioning of 
telemetry use 
Radio/PSTN 

Per installation £5109.00 Contestable 

 Installation and 
commissioning of 
telemetry use PSTN/4G  
 

Per installation £4125.00 Contestable 

 Installation and 
commissioning of 
telemetry use 4G only 
(based on no option to 
provide a primary solution 
with back up comms – 
not preferred solution). 

Per installation £3990.00 Contestable 
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Examples can be found in SECTION THIRTEEN – EXAMPLES 

 
Security 

Cash Bonds (maximum of value of bond)  £2,000 
 
Other security - this can be by means of an insurance policy, bank guarantee or other means 
as agreed with the developer and the Company 

  
A construction schedule should be submitted by the developer for confirmation of the bonding 
value.  If no schedule is submitted before technical approval is granted, the Company’s 
schedule will be used. 
  

Quotations will remain valid for 90 calendar days from the date of issue.  
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4c. SEWER REQUISITIONS 
 
If a customer does not wish to lay the sewers for its development, the Company can provide 
a service to construct a sewerage connection for domestic purposes on behalf of the 
customer, on application.  A customer can either requisition a sewer for more than one 
property or a lateral drain for one property. 
 
An application can only be made where the requested application will be the first time the 
properties will be connected to the Company’s network.  
 
If you are submitting an application for a surface water requisition, you should provide the 
evidence to support that the other options under the SuDS hierarchy have not been 
achievable.  
 
How South West Water’s new charges have been developed  
 
 Requisition charges have been calculated based on the actual costs incurred to requisition 
a water main or sewer over the last five years, per property connected. 
 
Applying for a Sewer Requisition 

On receipt of all the necessary information the Company will provide the customer with a 
quote for the cost for the waste water provision. The quote will include a preliminary design 
layout unless the design is being undertaken by the customer.  
 
If the Company is to undertake the design work, the detailed design will be undertaken once 
full payment for the work is received and the necessary legal agreement is signed.  
 
The quote will be split into the items identified in this section and will be supported with a 
design layout either produced by either the customer or the Company. 
 
Included within the rates are: - 
 

1. Gravity sewers up to 300mm internal diameter.  

2. Excavation and reinstatement to pre-existing ground conditions.  

3. Up to three metres in depth and including any necessary manholes.  

4. Compensation for grazing only. Should the third party require above and beyond 
this, then the Company will look to recover the actual cost incurred in the payments. 

5. Traffic management provides for two- way lights. Should the work require further 
traffic management, this will be at an additional cost included in the quote.  

6. The administration fee covers the project management of the scheme and includes 
to the customer communication, contract management and financial management of 
the scheme. 

 
Exclusions will be charged on an actual cost basis in the bespoke quote 

1. Any items contained within Schedule 13 of the Water Industry Act. 

2. Where there is a need for additional traffic management above two-way lights e.g. 
road closure, three-way lights or permitting, this will be shown as bespoke item on 
the quotation. 
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3. Rising mains and pumping stations. Should a customer not be able to obtain the 
necessary third-party rights to undertake this work, the Company will provide a 
bespoke quotation for them.  

4. Any other utility diversions required as a consequence of the work. 

5. The design will be undertaken on a fixed charge unless the construction is required 
to be undertaken on a bespoken basis. Should this occur then the design will be 
undertaken on a bespoke basis.  

On surface water sewers, any costs associated with discharging the water to other than a 
public sewer.  

Should an application not proceed past quotation stage, the Company reserves the right to 
charge for the costs involved to date.  

Quotations remain valid for 90 calendar days from the date of issue.  

Note - Unless otherwise stated these are fixed charges. The prices quoted will be amended 
only if a change of scope is generated by the customer.  
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Site-specific charges waste water sewer requisitions -  

No. Description Unit Value Contestable/Non 
contestable 

 Administration Fee Per scheme £1,719.00 Non-contestable 

 Design of connections to the public sewer network that may 
heighten the risk of damage to existing assets or compromise 
public health and/or the environment. 

Per connection Bespoke on 
application 

Non-contestable 

 Connections to the public sewer network that may heighten the 
risk of damage to existing assets or compromise public health 
and/or the environment. 

Per connection Bespoke on 
application 

Non-contestable 

 Connections to the public sewer that involve man-entry to live 
operational assets that necessitate special precautions to control 
H&S hazards (such as in combined sewers with a rapid 
response to rainfall). 

Per connection Bespoke on 
application 

Non-contestable 

 Design of scheme (where undertaken on standard charges – 
where bespoke price provided for construction this will include 
bespoke price for design.) 

Per scheme £4,640.00 Contestable 

 Changes to design by the developer/consultant following 
provision of quotation.  

Per change  Bespoke on 
application 

Contestable  

 Pipelaying in ‘made’ ground in land not owned or occupied by 
the developer. 

Per metre £271.00 Contestable 

 Pipelaying in ‘unmade’ ground per metre in land not owned or 
occupied by the developer.  

Per metre £271.00 Contestable 



V5.-14072021  
45 

 Third party compensation Per scheme Bespoke on 
application 

Contestable  

 Ecological etc.  Per scheme Bespoke on 
application 

Contestable  

 Traffic Management Per scheme Bespoke on 
application 

Contestable  

 

 

Examples can be found in SECTION THIRTEEN – EXAMPLES  
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4d. SEWER DIVERSIONS 
 

A sewer diversion is necessary when any proposed structure is going to be built near or on 
top of the waste water asset. Clearance distances are available on the Company’s website 
www.southwestwater.co.uk/developerservices   

 
How South West Water charges have been developed 
 
Sewer Diversions are excluded from the requirements of the charging rules. To align with 
other charges the Company will, where possible, base quotes on sewer requisitions.  
 
Where this is not possible then the work will be competitively tendered, and the quotation 
based on the outcome of the tender.  
 
Applying for a Sewer Diversion 
 
To request a diversion the customers must own or have a formal interest in the land in which 
the sewer is located and be improving that land.  

If the Company has refused the customer a build over and the customer needs to divert to a 
different location due to the proximity of the vicinity of the planned works, the customer will 
need to follow the process laid out in this section. 
 
The final cost of any diversion is payable by the customer in full. If the final cost of the 
scheme is less than the deposit paid, the outstanding amount will be refunded on completion 
of construction. Should these costs be more, the Company will invoice the customer. 
 
Unless otherwise stated, charges are fixed. The prices quoted will be amended only if a 
change of scope is generated by the customer.  
 
Please note no work should be undertaken on the Company’s public sewers until such time 
as the customers receives all of the necessary approvals to proceed with the work.  

The Company will offer four different solutions (see below) to enable a sewer diversion to be 
undertaken. Please also refer to section 4f (Non-contestable) for further detail of the work a 
customer cannot undertake. If a customer is in doubt, please contact the Company to 
discuss the matter.  

Should an application not proceed past quotation stage, the Company reserves the right to 
charge for the costs incurred to date.  

The administration fee covers the project management of the scheme and includes to the 
customer communication, contract management where appropriate and financial 
management of the scheme -  

Quotations remain valid for 90 calendar days from the date of issue.  
 
Abandonment of sewers 
It is the Company’s policy that the abandoned public sewer will be removed and not left in 
place and grouted.  Customers should ensure that they have taken this into consideration.  
 

 



V5.-14072021  
47 

Options available for sewer diversions 

There are a number of options for sewer diversions.  

1. Small Build  
 
The following criteria must be met in order to be eligible for the small build process:  

 It is a private customer carrying out improvement works to their existing property or 
constructing an infill property. 

 The sewer works will be carried out wholly within the customer’s curtilage, i.e. no 
third-party land or highway/public right of way is affected  

 The sewer is no more than 3m deep  
 The sewer is no more than 225mm in diameter  
 No more than 10 properties are connected upstream  
 The sewer does not carry pumped flows.  

 There are no special technical requirements, e.g. engineering difficulty, geotechnical, 
structural or environmental issues 
  

Charges:  

No. Description Unit Value Contestable/Non 
contestable 

 Small Build including one 
day inspection - virtually 

Per 
application 

£446.00 Non-contestable 

 Further day inspection Per inspection £235.00 Non-contestable 

 

Payment will be required at the time of signing the legal agreement to proceed with the 
work.  

2. Design and Build by the customer’s contractor and submitted at the same time 
and as part of the customer’s on-site Section 104 application  
 
There will be no additional charge for the technical review, providing the information is 
included in the initial Section 104 application. All the rules contained within the Sewers 
for Adoption charging arrangements will be applicable here. 
 
The diverted sewer must be included in the value for any bonding arrangements and be 
subject to the same process as the Section 104 e.g. maintenance. 
 
Charges will be as per Section 4b – Adoption Fees. All fees must be paid at the same 
time as signing the legal agreement. Should the work not proceed to this stage SWW 
reserves the right to recharge the costs involved.  

 
3. Design and build by the customer’s contractor and submitted separately to any 

Section 104 
 
The customer is required to make an application for a sewer diversion and submit all the 
required Section 104 application information.  
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The design vetting fee is based on the customer submitting a full application first time 
and allowing for two subsequent re-vettings of the design. Should any further design 
reviews be required these will be charged at the re-vetting fee contained within the 
Sewer Adoptions charges.  

 
The inspection fee is based on three inspections being undertaken. Should any further 
inspections be needed these will be charged at the re-inspection fee contained within the 
Sewer Adoptions charges. 

 

No. Description -  

 
Unit Value Contestable/Non 

contestable 

SD3a Administration fee - if 
separate application and 
you are undertaking the 
design and construction 

Per 
application 

£387.00 Non-contestable 

SD3b Design vetting fee – if 
separate application and 
you are undertaking the 
design and construction.  

Per scheme £294.00 Non-contestable 

SD3c Inspection fee – if 
separate application and 
you are undertaking the 
design and construction.  

Per scheme £831.00 Non-contestable 

 

Examples can be found in SECTION THIRTEEN – EXAMPLES 
 

All fees must be paid at the same time as signing the legal agreement. Should the work 
not proceed to this stage SWW reserves the right to recharge the costs involved.  
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4. Design and build by the water company 
 
Where possible the Company will use the schedule of rates used for sewer requisitions 
for each scheme.  
 
If this is not possible the Company will acquire a bespoke quotation based on tendered 
rates.   
 
Charges: 

 

No. Description -  

 
Unit Value Contestable/Non 

contestable 

SD4c Administration Fee Per 
application 

£1,719.00 Non-contestable 

SD4a Design  where 
undertaken on standard 
charges – where bespoke 
price provided for 
construction this will 
include bespoke price for 
design.) 

Per scheme £4,640.00 Contestable 

SD4b Construction Per scheme Bespoke price 
on application 

Contestable 

 

Examples can be found in SECTION THIRTEEN – EXAMPLES 
 

5. A mixture of options 3 and 4  
 

This option will be offered by exception and will be priced individually as required.   
 
It will normally be offered where the connections are deemed to be of high risk to the 
contractor and require specialist knowledge and experience.  
 
Where appropriate the rates contained in the previous options will be used but a 
bespoke quotation will be provided.  
 
Charges  
 
Will be in line with various items identified for the scheme.  
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4e. SEWER CONNECTIONS 
 
This covers the connection of the property/properties to the public sewer.   
 
Applications should be made whether the connection is directly to the public sewer or 
indirectly (via private drain).  

If you are submitting an application for a surface water connection, you should provide the 
evidence to support that the other options under the SuDS hierarchy have not been 
achievable.  
 

How South West Water’s new charges have been developed  
 
Connection charges have been calculated based on the actual costs incurred to connect a 
property in the last 5 years.  
 
Unless otherwise stated, charges are fixed. The prices quoted will be amended only if a 
change of scope is generated by the customer.  
 
Quotations remain valid for 90 calendar days from the date of issue.  

Where the connection is undertaken by the customer or the customer’s contractor 
directly to the public sewer: 

No. Description -  

 
Unit Value Contestable/Non 

contestable 

 Administration Fee Per 
application 

£61.00 Non-contestable 

 Inspection Fee (Visit) Per 
connection 

£172.00 Non-contestable 

 Inspection Fee (Virtual) Per 
connection 

£98.00 Non-contestable 

 Re-inspection Fee (Visit) 

 

Per re-
inspection 

£135.00 Non-contestable 

 
 
Examples can be found in SECTION THIRTEEN – EXAMPLES 
 
Payment will be required once the application has been approved.  
 
Customers have a choice whether to have the inspection carried out via a site visit or a 
contactless virtual (video) inspection. 

A re-inspection fee will be charged if an inspection is agreed with the customer or their 
contractor and upon the Company arriving to undertake the inspection the connection is not 
ready, or the Company needs to return due to remedial work that is required. 
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Where the customer wishes the Company to undertake the sewer connection on their 
behalf: 

No. Description -  Unit Value Contestable/Non 
contestable 

 Administration Fee Per 
application 

£1,719.00 Non-contestable 

 Construction Per 
connection 

Bespoke price 
on application 

Contestable  

 

Where the customer makes an indirect connection to the public sewer 

No. Description -  Unit Value Contestable/Non 
contestable 

 Administration Fee Per 
application 

£33.00 Non-contestable 
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4f. NON-CONTESTABLE ACTIVITY 
 
This section describes the non-contestable activities that the Company is required to 
undertake. 
 
The following text is an extract from Water UK’s guidance to water companies on non-
contestable activity in the waste water sector.  
 
Waste Water 
 
Non-contestable activities in the design and construction of sewerage to be offered for 
adoption. 
 
Note: in contrast to the water supply network, the inputs to the operational sewerage system 
are not directly controlled by companies. Sewerage networks can be highly responsive to 
weather or be affected by intermittent discharges of trade effluent that require particular risk 
control measures when carrying out connections work. In a minority of cases, companies 
may require that they carry out some connections work as part of controlling such risks. 
 
The Company should allow a competent developer or their contractor to do all elements of 
work to provide sewerage to new developments which are to be offered for adoption or laid 
as public sewerage other than those defined as non-contestable in the table below. 
 
 
Non-contestable activities in the design and construction of sewerage 
 
DESIGN 
 

 Design of network reinforcement and enhancement work. 

 Sizing of pipes design guidance – water companies retain responsibility for specifying 
pipe-sizing criteria. Application of the design guidance is a contestable activity 

 
DESIGN APPROVAL 
 

 Approving the design of 'Site Specific' sewerage works where the developer 
proposes to offer the works to the water Company for adoption. 
 

INSTALLATION 
 

 It is expected that Network Reinforcement work will normally be undertaken by a 
water Company under the proposed new charging arrangements except where the 
water Company requests a developer or SLP to oversize the assets they are 
providing to allow for later development. 

 Network Reinforcement, or Diversion works, whose construction may heighten the 
risk of damage to the existing sewerage network or compromise public health and/or 
the environment. 

 Network Reinforcement which is provided for a general area or as part of a 
Company’s investment programme. 

 Connection of Site Specific telemetry to a water Company's telemetry system. 

 Connections to the public sewer network that may heighten the risk of damage to 
existing assets or compromise public health and/or the environment. 
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 Reviewing H&S risk assessments (particularly man-entry arrangements to an 
operational sewer or for work to assets that may contain trade effluent). 

 Connections to the public sewer that involve man-entry to live operational assets that 
necessitate special precautions to control H&S hazards (such as in combined sewers 
with a rapid response to rainfall). 

 Serving notices for land entry, and negotiation with third party landowners and 
occupiers. 

 Work inside operational treatment works (except where suitable contractors are 
used). 

 Upgrading of sewage treatment and disposal facilities to serve new development 
except where the development proposes to install its own facilities and not drain to 
the public sewerage network. 

 Enhancement work to the sewerage system. 

 
COMMISSIONING 
 
Decommissioning redundant sewerage following a diversion. 
 
Note 

1. Enhancement work is defined as work required by a water Company to resolve a 
deficiency in service standards experienced by existing customers 

2. Restrictions on permitting SLPs to undertake non-contestable work apply when 
the water Company assesses that the construction works significantly heightens 
the risk: to H&S and wellbeing; of damage being caused to their existing assets; 
of environment harm. The thresholds for this assessment will be set in 
accordance with the Company policies for all work on their waste water network 
and allowing SLPs to do work on pipework with such assessments may be 
subject to accreditation requirements and controls specified in the terms offer. 
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SECTION FIVE - BUILD OVERS 
 
The Company will need to know about any proposed building work over or within three 
metres of a public sewer or lateral drain.  
 
The Company will identify if a customer’s proposal will be affected by the presence of its 
apparatus and work with the customer to resolve any issues that may arise.  
 
Customers are encouraged to contact the Company in the early stages of planning regarding 
their proposals.  
 
The granting of planning permission or building regulation approval does not give consent or 
permission to carry out construction works either over or close to the Company’s apparatus. 
The customer will also require the Company’s direct consent. 

The Company will not permit:  
 
 Building over or in close proximity to sewer rising mains  

 Building over or in close proximity to existing sewers on new development or 
redevelopment sites  

 
If a private customer planning a small building project (e.g. an extension, garage or garden 
room) wholly on their own land is unsuccessful in their application to build over or close-to 
our sewer, they may be eligible for the Company’s Small Build Sewer Diversion process, 
details of which are available on the Company website 
www.southwestwater.co.uk/developerservices   
 

No. Description Unit Value 

 Domestic sewer build over application (by 
declaration)  

Per declaration £57.00 

 Domestic sewer build over application (by 
assessment)  

Per assessment £141.00 

 CCTV survey (up to 15 metres) *  £217.00 

 Sewer location survey  Per survey £217.00 

 Site visit (half day)  Per half day £90.00 

 

*Should you require a longer CCTV, a bespoke quotation will be provided on request. 

Payment will be required once application has been approved.   
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SECTION SIX - INFRASTRUCTURE CHARGES 
 
In this section ‘infrastructure charge’ means the charge authorised by Section 146(2) of the 
Water Industry Act 1991. Unless the individual charges are specifically referred to separately 
in this section, the term will cover both the water infrastructure charge and the sewerage 
infrastructure charge.  
 
Charges have been set to recover the costs of network reinforcement involving new 
development from those making the demand on the water and sewerage system rather than 
from existing customers of the water and sewerage companies.  
 
Background to the development of the charge 
 
Water Infrastructure Charge 
 
The Company must ensure that there is no adverse impact upon the levels of service 
experienced by existing customers as a consequence of development.  
 
Accurately predicting the actual timing, location and build out rates for new development can 
be difficult so the Company has taken a balanced risk-based approach using our experience 
of the development market. 
 
Water infrastructure charges will include costs for network reinforcement to provide 
additional capacity for all sites requiring water for domestic purposes. Network reinforcement 
includes works for increasing the capacity of pipes, booster stations and service reservoirs. It 
specifically excludes investment to improve water resources, reservoirs, boreholes and 
water treatment works.  
 
Waste Water Infrastructure Charge 
 
Accurately predicting the actual timing, location and build out rates for new development can 
be difficult, so the Company has taken a balanced risk-based approach using our experience 
of the development market. 
 
Wastewater infrastructure charges will include costs for network reinforcement to provide 
additional capacity for the connection of foul flows. It also includes costs for the connection 
of surface water from development sites providing that the developer has satisfied the Lead 
Local Flood Authority (LLFA) requirements relating to surface water management through 
the planning process. In particular, we would expect as a minimum that there has been a full 
assessment of the hierarchy of preference for the connection of surface water contained with 
Part H of the Building Regulations. In addition, requests for the provision of capacity for the 
connection of surface water into wastewater networks should be in strict accordance with 
both local and national planning policy.  
 
In calculating our infrastructure charges, we have assumed that:  
 
Customers will continue to work with planning authorities and lead local flood authorities to 
“separate, minimise and control” surface water and seek to achieve the most sustainable 
run-off destination.  
 
Where brownfield sites are to be redeveloped and there are no separation opportunities; 
surface water discharge rates shall be reduced to a minimum of 50% of the run-off in the 
sites previously developed state. Where a LLFA imposes a greater reduction, this will be the 
figure we use to increase capacity.  
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Where a greenfield development site comes forward and it is demonstrated that connection 
to a sewer is the only surface water discharge option, flows shall be limited to the equivalent 
greenfield run-off figure agreed with the LLFA through the planning approval process.  
 
As the assessment of surface water from developments of ten or fewer houses is currently 
outside the remit of the surface water planning duties of the LLFAs we require customers in 
respect of these smaller sites to consult with us prior to the submission of any planning 
application to agree the most appropriate run-off destination and discharge rates.  

 
How South West Water’s new charges have been developed 
 
The basis for calculating infrastructure charges for 2020/21 is to adopt Ofwat’s “Rule 28” 
which requires companies to use two years of historic offsite network reinforcement cost and 
three years of future forecast offsite network reinforcement cost as the basis for the charge. 
The sum of this five-year period total relevant expenditure is divided by the actual/expected 
properties connected to arrive at per property charge. Water and waste water services are 
calculated separately but using the same method.  

Application of the charges  
 
The infrastructure charge will be payable on a property which comprises a unit capable of 
separate occupation on the first occasion that it is connected to a water main or a public 
sewer for domestic purposes on or after 1 April 1990.  
 
This does not mean that it is only payable on houses. It is payable where water will be used 
for domestic purposes, that is drinking, washing, cooking, central heating, and sanitary 
purposes (as defined in the Water Industry Act 1991).  
 
For the purposes of this charge every building or part of a building will be treated  
as a unit capable of separate occupation and liable to a separate infrastructure charge if:  
 

(a) In the case of a dwelling:  
 

(i) it is used or will be used as a separate dwelling; or  
(ii) it includes separate facilities for sleeping, washing, cooking and a WC.  
 

(b) In any other case, it has its own connection to the Company’s water supply or      
sewerage service and is in fact capable of separate occupation.  

 
Except where detailed below under ‘non-standard cases’, the standard amounts of the 
charges will be payable for each unit connecting directly or indirectly to the Company’s 
mains and/or sewers.  
 
Liability to pay the charge  
 
The charge is payable by the person requesting a connection to the Company’s water mains 
and/or sewerage system.  
 
Where no application for a water supply or sewerage service is received or where the 
Company is unable to recover the charge from the person who requested the connection, 
the charge will be payable by the person who has the benefit of the new supply or service on 
the charge becoming payable. 
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Should the water main or sewer to which the connection is made have been previously 
subject and delivered as a requisition between 1 December 1991 and up to 31 March 2018 
(inclusive), then infrastructure charges will be charged at the following rates for properties 
identified in that requisition.  
 

No. Description -  

 
Unit Value 

 Infrastructure charge (old type) – water 
supply  

Per domestic 
property 

£398.00 

 Infrastructure charge (old type) – sewer  Per domestic 
property 

£398.00 

 
For any other connections on or after the 1 April 2018 and not connecting to a main or sewer 
that was requisitioned between 1 December 1991 and 31 March 2018, the following 
infrastructure charges will apply:- 

No. Description -  Unit Value 

 Standard infrastructure charges due for 
the development– Water supply 

Per domestic 
property (please see 
below if not a 
dwelling) 

£88.00 

 Standard infrastructure charges due for 
the development– Sewerage 

Per domestic 
property (please see 
below if not a 
dwelling) 

£649.00 

 
These charges are outside the scope of VAT. 
 
Payment of infrastructure charges 
 
These are normally paid at the time of connection. Should a customer wish to pay over a 
longer period; the Company can offer monthly instalments over a twelve-month period.  
 

Definition of connection  
 
In the case of the water infrastructure charge, connection is defined as 

 the point in time at which a water meter is installed for measuring use at the 
property; or 

  where a meter has been installed previously for measuring a building supply and 
building supply charges have been paid, the point at which the supply changes to 
one for domestic purposes.  

 
In the case of the sewerage infrastructure charge, connection is deemed to be  

 the point at which a water meter is installed for measuring use at the property; or 
  where a meter has been installed previously for measuring a building supply and 

building supply charges have been paid, the point at which the supply changes to 
one for domestic purposes; or  
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 where no water supply is taken from a statutory water undertaker, the point at which 
the property is physically connected directly or indirectly to a Company owned sewer.  

 
Where the connection is to a NAV site for clean and waste, the payment of the relevant 
infrastructure charges will be paid at the time the site connects to the Company’s network.  
 
Where the connection is to a NAV for waste water only, the NAV will have the option to pay 
at the infrastructure charges at the time the water main connects, on a plot by plot basis 
similarly to the water infrastructure charge or at the time the sewer connects to the 
Company’s asset as one lump sum payment for the whole site.  
 
The Company will normally provide an invoice for the due infrastructure charges at the same 
time as it provides an invoice for the connection. Customers may find it administratively more 
convenient and cheaper to pay the charges at the same time.  
 
Non-standard cases  
 
There are a number of situations where the infrastructure charges due for a development will 
not be calculated by simply adding together the relevant number of standard amounts for 
each unit.  
 
Example 1 
 
Where a building is made up of a number of self-contained units and their future occupiers 
will not be billed by the Company, but the bill will be paid by a third party (a Common Billing 
Agreement), the infrastructure charge will be calculated by reference to the water using 
appliances in the building.  
 
The table below sets out the ‘Loading Units’ for various water using appliances.  

Methodology 
 
The infrastructure charge will be calculated by: 
 

- adding together all the loading units for all the appliances in the building,  

- dividing this figure by 24 (the average loading unit for a domestic dwelling prescribed 
nationally); then  

- dividing the resulting figure by the total number of self-contained units to which the 
Common Billing Agreement applies.  

This will produce a figure called the “Relevant Multiplier” (RM).  

 
The Relevant Multiplier will be: 
 

- multiplied by the standard infrastructure charge, then  

- further multiplied by the total number of self-contained units to determine the total 
infrastructure charge payable. 

 
Eg: a building comprises 10 sheltered retirement flats and the future water and sewerage 
charges will be paid by a management Company for the flats.  
 
Total value of Loading Units = 168  
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168 divided by 24 = 7  

7 divided by 10 (number of self-contained units/flats) = 0.7 (RM per self-contained unit/flat)  

Total infrastructure charges for the development = 0.7 (RM) x the standard infrastructure 
charge x 10 (number of self-contained units/flats)  

 
In the case of a development with a Common Billing Agreement the relevant multiplier may 
be more or less than 1.  
 
Example 2 
 
In the case of buildings which do not consist of a house and which are supplied by a service 
pipe with an internal diameter greater than 20mm, infrastructure charges will again be 
calculated by reference to the water using appliances installed within them using the Loading 
Units in the table below.  
 
Methodology 
 
The infrastructure charge will be calculated by: 
 

- adding together all the loading units for all the appliances in the building, and 

- dividing this figure by 24 to produce the relevant multiplier (if this figure is less than 1, 
the relevant multiplier will be 1)  

- the relevant multiplier figure will then be multiplied by the standard infrastructure 
charge to determine the charges due:  

 
e.g. A factory unit is built, the domestic water using appliances in which produce a total 
Loading Unit Value of 76.  
 
Relevant multiplier = 76 divided by 24 = 3  

Infrastructure charges payable = 3 x the standard infrastructure charge  

 

LOADING UNITS 

The information contained in the table and used by the Company is sourced from BS EN 806 
Part 3 2006.  

Draw Off point Loading Units 

Washbasin, hand basin, bidet, WC-cistern 1 

Domestic kitchen sink, washing machine* dish 
washing machine, sink, shower head 

2 

Urinal flush valve 3 

Bath domestic 4 

Taps/(garden/garage) 5 
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Non-domestic kitchen sink DN20, bath non-
domestic 

8 

Flush valve DN20 15 

*For non-domestic appliances please see manufacturer guidance 

 
Notes to be read with the table:  
 
Note 1:  Reference to any fitting includes reference to any plumbing, outlet, dedicated space 
or planning or other provision for that fitting.  
 
Note 2: In any calculation of the total Loading Units for a property, a minimum of six  
Loading Units will be included in respect of each house for domestic appliances whether or 
not the house has any such appliances. The only exception to this will be in the case of any 
house where neither a washing machine nor a dishwasher can be provided and there is no 
plumbing, outlet, dedicated space or planning or other provision for either appliance in the 
house.  
 
Example 3 
 
Where a site is developed or redeveloped (including conversions or sub-divisions of 
buildings).  
 
Methodology  
 
The number of infrastructure charges which will be payable are calculated as: 
 

- The total number of units with connections to water and/or sewerage services after 
development 

- minus the maximum number of properties which had connections to water and/or 
sewerage services at any time in the five years before redevelopment began.  

 
The credited number of properties is known as off-sets.  
 
Eg A row of 5 shops and 5 flats all of which had water and sewerage connections is 
demolished. The site is not re-developed for three years. When it is, a block of 16 self-
contained flats is built.  
 
The infrastructure charges payable for the redevelopment will be: -  
 
16 sets of minus 10 sets of charges equal 6 sets of charges (one set for each of the 
charges properties connected previously)  
 
Where a site to be redeveloped consists of a large single commercial complex -  
such as a hospital or hotel - and which had a metered connection, the Company will take 
account of demand on services of the original use of the site in the five years before 
redevelopment began when calculating infrastructure charges (NB where part of a site only 
has been sold for redevelopment, the continuing water use at that part of the site not being 
redeveloped will be taken into account when calculating the due infrastructure charges).  
 
It will do this by dividing the maximum consumption recorded by the meter in any of the five 
financial years prior to development by the average domestic household consumption in the 
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Company’s area. This will produce the number of off-sets which the Company will set 
against the infrastructure charges due.  
 
E.g.  a residential home with a single metered connection is redeveloped and 30 flats built 
on the site. The maximum annual use of the home in the five years before redevelopment 
was 930 cubic metres.  
 
The infrastructure charges payable for the site will be:  
 
930 m3 divided by 113 m3 (average domestic annual consumption) equals 8 off-sets.  
 
30 sets of infrastructure charges - 8 offsets = 22 sets of infrastructure charges.  
 
In cases where infrastructure charge liability is calculated using the relevant multiplier 
principle any off-sets due will be set against the total number of infrastructure charges which 
have been deemed payable using the relevant multiplier principle.  
 
Note: where a large single commercial site is redeveloped which did not previously have 
metered connections the Company will be unable to use demand as a basis for calculating 
infrastructure charges. Charges will therefore be calculated on the basis of the maximum 
number of properties formerly on the site.   
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SECTION SEVEN – INCOME OFFSETS 
 

An income offset will apply to every first-time new connection (clean and/or waste) to the 
Company’s network.  
 
The income offset is calculated on a per property basis for a domestic house and is 
deducted from the infrastructure charges payable for the connection.   

Where the building is not for a single dwelling a different scenario, then the relevant 
multiplier that is used for previous site usage will be used as a means for calculating the 
income offset. Please refer to Section Six, Infrastructure Charges, for an explanation of the 
relevant multiplier.  

In line with Rule 19 of the Charging Rules for New Connections Services (English 
Undertakers) our income offset amounts have been calculated to broadly maintain the 
balance of contributions to costs between developer customers and wholesale customers 
prior to April 2018 when the charging rules came in to effect.  
 

Payment of income offsets 

Income offsets will only be offset against infrastructure charges where the individual plot 
connection is made on or after the 1 April 2020. For sites commenced prior to this date 
please see the following section. 
 
In relation to a NAV, the income offset will be deducted from the infrastructure charge at the 
time of the water main or sewer being connected to the Company’s network, subject to any 
alternative agreed payment schedule, unless they have already received this deduction.  
 
The Company reserve the right to withhold income offset payment(s) until such time a Self 
Lay Provider confirms the relevant meter and associated details for each connection.  Under 
the Codes for Adoption it is a requirement for Self Lay Providers to submit such information 
upon completion of a new connection.  
 

No. Description Unit Value Contestable/Non 
contestable 

 Income offset (Clean) Per property £398.00 Non-contestable 

 Income offset (Waste) Per property £88.00 Non-contestable 

 

Sites commenced prior to April 2020 

Prior to 1 April 2020, income offsets were required to be deducted from requisitions.  
 
Income offsets may only be applied once.  
 
Therefore, they have already been applied under one the following examples, they will not 
be deducted again: - 

a. As part of a previous requisition 
b. As part of a previous Asset Payment to an SLP 
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Income offsets will only be offset against infrastructure charges where the individual plot 
connection is made on or after the 1 April 2020.  
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SECTION EIGHT - VALUE ADDED TAX 
 
This section is a summary description of the VAT liability of charges and is subject to 
changes in VAT legislation and rates of VAT. Where there is a change to the law relating to 
the VAT during the period of this document, the Company will apply the VAT in accordance 
with the law. 

All charges in this document are shown exclusive of VAT. 

VAT, where applicable, will be charged at the appropriate rate. 

The VAT rules regarding engineering and construction services are complicated.  Broadly, 
the VAT position depends upon the type of work carried out and the nature of the property 
being connected. 

The Company will charge VAT on its supplies based on HMRC VAT Notice 708 “buildings 
and construction” (https://www.gov.uk/guidance/buildings-and-construction-vat-notice-708) 
and the details provided on the following link: 

https://www.southwestwater.co.uk/developer-services/developer-services-charges/  

Please note that we may need to request information from you to certify the status of the 
property being connected. 
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SECTION NINE - TRANSITION ARRANGEMENTS 
 
Moving to new charging arrangements presents uncertainty for customers, particularly where 
they may have already committed to a development based on previous charging 
arrangements.  
 
Therefore, to remove some of this uncertainty we have transitional arrangements in place 
which align with requirements set out in: 
 
 The Water Act 2014 commencement order no.9  

 
Which states that agreements relating to Site Specific Work made on the basis of the old 
rules, are to continue to apply in some circumstances until 1 April 2023. 

 
 Condition C of South West Water’s operating licence 

 
Which states that where connections are made to assets which were requisitioned under 
the old rules, the old infrastructure charge will continue to apply to those connections as 
detailed in the infrastructure charge section 

 
Following positive customer feedback during our engagement process we have maintained 
our transition arrangements in line with previous years whilst reflecting the change to the 
Charging Rules by Ofwat.  
 
Site Specific work 
 
1. Quotations for some Site Specific Work provided under the old rules and accepted 

before 1 April 2020 are to continue to apply until 1 April 2023 unless the customer and 
the Company agree to vary the quotation. 

 
2. Where a legal agreement is already in place in relation to charges for Site Specific Work 

carried out as part of an adoption, then the charges defined within that agreement 
remain valid for the life of the agreement unless the customer and the Company agree to 
vary those charges. 
 

3. Charges relating to the charging rules applicable prior to April 2018 will be adjusted by 
inflation if the quotation or legal agreement includes an appropriate provision for 
adjusting the charges. 

 
4. Applications received between 1 February 2021, and the 31 March 2021 for Site Specific 

Work that will be carried out after 1 April 2021, will be quoted on the new rules unless the 
customer chooses otherwise.  Developers or SLPs that have received a quotation or 
draft adoption agreement under the old rules, but have not formally accepted, can re-
apply after the 1 February 2021 for a quotation in accordance with the new Charging 
Rules. 
 

5. Should both sides agree that it would be more appropriate to go with one charging rule 
than the other on that particular site then these will be agreed as an exception and each 
case will be looked at on its own merits.  

 
6. Where income offsets are already built into signed requisition agreements the income 

offset will not also be applied to the infrastructure charges even if the connections are 
undertaken later. i.e. you can only have the income offsets once. 

 



V5.-14072021  
66 

7. Where income offsets have not been applicable previously and are now applicable under 
the new charging arrangements they will only be applied to new water 
connections/sewer connections where they have been accepted (paid) on or after 1st 
April 2020 
 

8. Where infrastructure charges are paid until the old rules (i.e. prior 2018/19 values), then 
the income offsets will not be applicable to those infrastructure charges.  
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SECTION TEN - DISPUTES ABOUT THE CHARGES 
 
Should a customer ever need to make a complaint, the Company’s Code of practice – how 
we handle customer complaints explains how the Company will deal with your complaint. 
 
This Code is available on the Company’s website: 
https://www.southwestwater.co.uk/developer-services/water-services-and-connections/self-
lay/complaints/ 

The Consumer Council for Water has no jurisdiction over the level of charges, although they 
can consider complaints about poor administration, policies or process, as well as answer 
queries and provide advice about the connection charges regime.  
 
If a developer remains unhappy, they can refer their complaints to WATRS. 
 
Should a NAV wish to make a complaint, they should email 
NAV@southwestwater.co.uk 
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SECTION ELEVEN - LIABILITY FOR CHARGES AND METHODS OF PAYMENT  
 
Liability for charges 
 
Charges are payable by the person requesting the relevant services, except where this 
document provides otherwise.  
 
In the case of new connections where no application for a water supply or sewerage service 
is received or where the Company is unable to recover the charge from the person who 
requested the connection, the charge will be payable by the person who has the benefit of 
the new supply or service on the charge becoming payable 
 
With the exception of infrastructure charges (see Section Six) full payment will be required in 
advance of the works being undertaken. 
 
Should the customer instruct work to be undertaken, the customer will be liable for all 
charges payable to that work, regardless of whether the customer has made, or was 
required to make, and advanced or not.   
 
Methods of payment 
 
The Company offers the following methods of payment: - 
 
Cheque – Please make cheques payable to South West Water Ltd and return the cheque 
with the legal agreement if one provided to the address on the form.  
 
Credit/Debit card  
 
BACS details are: - 
 

Bank Sort Code 30-00-02 
Bank Account Number 00456492 
Bank Account Name - South West Water Ltd 
Please include your Work Request reference (WR NO) as the reference on the 
payment.  
 

Please note: If making payment for water connections please also read the document in the 
link below before making the payment: 
 
https://www.southwestwater.co.uk/frequently-asked-questions/developer-services/how-do-i-
pay-for-my-new-water-connection/ 
 
 
Failure to pay charges when due 
 
If a customer does not make payment when it is due, the Company will send a reminder. 
 
If the customer still does not pay or contact the Company to discuss the outstanding debt 
after sending a reminder, the Company will send notice of its intention to ask the County 
Court to issue a Court Claim for non-payment.  
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SECTION TWELVE - OTHER CHARGES 
 
For further details relating to the following additional charges, please refer to the Company’s 
Wholesale Charges Schedules for 2021/22.  
 

South West Water 

https://www.southwestwater.co.uk/siteassets/document-repository/charges/sww-wholesale-
charges-document-2021-22.pdf 

Bournemouth Water  

https://www.bournemouthwater.co.uk/siteassets/document-repository/charges/bw-
wholesale-charges-document-2021-22-.pdf 
 

 Building water  
 Other supplies 
 Hydrant standpipes 
 EIR 
 Other information 
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SECTION THIRTEEN – EXAMPLES  

This section presents a comparison of charges between 2020/21 and 2021/22 for a number 
of worked examples of typical development sites. 

Below is the summary followed by the worked examples 

Example 
No 

Description of Example Percentage Change 

1 Single House – 25mm to 32mm 25mm Short 
Connection – 4m road - including any traffic 
management and council charges. This includes 
service pipe and boundary box fitting, excavation 
and reinstatement. Covering both Clean and 
Waste. 

3.32% 

2 Single House – 25mm to 32mm Long 
Connection 8m (4m road & 4m unmade) 
including any traffic management and council 
charges. This includes service pipe and 
boundary box fitting, excavation and 
reinstatement. Covering both Clean and Waste. 

-11.38% 

3 Block of 10 Flats – Large diameter connection – 
Short connection – 4 m road including any traffic 
management and council charges This includes 
service pipe and boundary box fitting, excavation 
and reinstatement. Covering both Clean and 
Waste. 

-2.21% 

4 Block of 10 Flats – Large diameter connection – 
Long connection 8 m (4 m road and 4m 
unmade) including any traffic management and 
council charges. This includes service pipe and 
boundary box fitting, excavation and 
reinstatement. Covering both Clean and Waste. 

-2.73% 

5 Small Development Site – 10 Houses Covering 
both Clean and Waste. 

-26.60% 

6 Medium Development Site – 50 Houses 
Covering both Clean and Waste. 

-20.26% 

7 Large Development Site – 200 Houses Covering 
both Clean and Waste. 

-25.57% 

8 Small Development Site – Self Lay – 10 Houses 
Covering both Clean and Waste. 

-21.92% 

9 Medium Development Site – Self Lay 50 Houses 
Covering both Clean and Waste. 

-10.48% 

10 Large Development Site – Self Lay – 200 
Houses Covering both Clean and Waste. 

-5.69% 
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Comparison of Charges 

Example 1 – Single House  

Installation by South West Water of the Water connection. No contamination requiring barrier 
pipe to be installed. Connection will be a 25mm, with 4 metres road excavated and 
reinstated by South West Water.   

Developer’s contractor undertaking the sewer connection with South West Water inspecting. 

   20/21 21/22 
 Description Unit Charge Total 

Charge 
Charge Total 

Charge 
Clean Water       
Water 
Connection 

Application 
Fee 

1 £130.00 £130.00 £130.00 £130.00 

 Administration  
Fee 

1 £33.00 £33.00 £36.00 £36.00 

 Water 
Regulations 
Inspection 

1 £24.00 £24.00 £24.00 £24.00 

 Connection 
charge 

1 £1280.00 £1280.00 £1347.00 £1347.00 

       
       
Income Offset  1 -£439.00 -£439.00 -£398.00 -£398.00 
Infrastructure 
Charge 

 1 £91.00 £91.00 £88.00 £88.00 

Total    £1119.00  £1227.00 
       
Waste Water       
Sewer 
Connection 

Administration 
Fee 

1 £66.00 £66.00 £61.00 £61.00 

 Inspection Fee 1 £155.00 £155.00 £172.00 £172.00 
       
Income Offset  1 -£67.00 -£67.00 -£88.00 -£88.00 
Infrastructure 
Charge 

 1 £683.00 £683.00 £649.00 £649.00 

Total    £837.00  £794.00 
       
Total for Site    £1956.00  £2021.00 
Percentage 
Change 

3.32%  

Notes:- 
 
All the above numbers are excluding VAT. 
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Example 2 – single house  

Installation by South West Water of the Water connection. No contamination requiring barrier 
pipe to be installed. Connection will be a 25mm, with 4 metres road and 4 metres unmade 
including excavated and reinstated by South West Water.   

Developer’s contractor undertaking the sewer connection with South West Water inspecting. 

   20/21 21/22 
 Description Unit Charge Total 

Charge 
Charge Total 

Charge 
Clean Water       
Water 
Connection 

Application Fee 1 £130.00 £130.00 £130.00 £130.00 

 Administration Fee 1 £33.00 £33.00 £36.00 £36.00 
 Water Regulations 

Inspection 
1 £24.00 £24.00 £24.00 £24.00 

 Connection charge 1 £2232.00 £2232.00 £1903.00 £1903.00 
       
       
Income 
Offset 

 1 -£439.00 -£439.00 -£398.00 -£398.00 

Infrastructure 
Charge 

 1 £91.00 £91.00 £88.00 £88.00 

Total    2071.00  £1783.00 
       
Waste 
Water 

      

Sewer 
Connection 

Administration Fee 1 £66.00 £66.00 £61.00 £61.00 

 Inspection Fee 1 £155.00 £155.00 £172.00 £172.00 
       
Income 
Offset 

 1 -£67.00 -£67.00 -88.00 -88.00 

Infrastructure 
Charge 

 1 £683.00 £683.00 £649.00 £649.00 

Total    £837.00  £794.00 
       
Total for 
Site 

   £2908.00  £2577.00 

Percentage 
Change 

-11.38%  

Notes:- 
 
All the above numbers are excluding VAT. 
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Example 3 – Block of flats 

Installation by South West Water of the Water connection for a new block of 10 flats. No 
contamination requiring barrier pipe to be installed. Connection will be a 63mm, with 4 
metres road excavated and reinstated by South West Water.   

Developer’s contractor undertaking the sewer connection with South West Water inspecting. 

   20/21 21/22 
 Description Unit Charge Total 

Charge 
Charge Total 

Charge 
Clean Water       
Water 
Connection 

Application Fee 1 £130.00 £130.00 £130.00 £130.00 

 Administration Fee 10 £33.00 £330.00 £36.00 £360.00 
 Water Regulations 

Inspection 
10 £24.00 £240.00 £24.00 £240.00 

 Connection charge 1 2232.00 2232.00 £2212.00 £2212.00 
 Meter installation 10 £87.00 £870.00 £87.00 £870.00 
       
Income 
Offset 

 10 -
£439.00 

-
£4390.00 

-£398.00 -£3980.00 

Infrastructure 
Charge 

 10 £91.00 £910.00 £88.00 £880.00 

Total    £322.00  £712.00 
       
Waste 
Water 

      

Sewer 
Connection 

Administration Fee 1 £66.00 £66.00 £61.00 £61.00 

 Inspection Fee 1 £155.00 £155.00 £172.00 £172.00 
       
Income 
Offset 

 10 -£67.00 -£670.00 -£88.00 -£880.00 

Infrastructure 
Charge 

 10 £683.00 £6830.00 £649.00 £6490.00 

Total    £6703.00  £5843.00 
       
Total for 
Site 

   £6703.00  £6555.00 

Percentage 
Change 

-2.21%  

Notes:- 
 
All the above numbers are excluding VAT. 
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Example 4 – Block of Flats 

Installation by South West Water of the Water connection for a new block of 10 flats. No 
contamination requiring barrier pipe to be installed. Connection will be a 63mm, with 4 
metres road and 4 metres unmade including excavated and reinstated by South West Water.   

Developer’s contractor undertaking the sewer connection with South West Water inspecting. 

   20/21 21/22 
 Description Unit Charge Total 

Charge 
Charge Total 

Charge 
Clean Water       
Water 
Connection 

Application Fee 1 £130.00 £130.00 £130.00 £130.00 

 Administration Fee 10 £33.00 £330.00 £36.00 £360.00 
 Water Regulations 

Inspection 
10 £24.00 £240.00 £24.00 £240.00 

 Connection charge 1 £2232.00 £2232.00 £2212.00 £2212.00 
 Meter Installation 10 £87.00 £870.00 £87.00 £870.00 
       
Income 
Offset 

 10 -£439.00 -
£4390.00 

-£398.00 -£3980.00 

Infrastructure 
Charge 

 10 £91.00 £910.00 £88.00 £880.00 

Total    £25.00  £388.00 
       
Waste 
Water 

      

Sewer 
Connection 

Administration Fee 1 £66.00 £66.00 £61.00 £61.00 

 Inspection Fee 1 £155.00 £155.00 £172.00 £172.00 
       
Income 
Offset 

 10 -£67.00 -£670.00 -88.00 -880.00 

Infrastructure 
Charge 

 10 £683.00 £6830.00 £649.00 £6490.00 

Total    £6381.00  £5843.00 
       
Total for 
Site 

   £6406.00  £6231.00 

Percentage 
Change 

-2.73%  

Notes:- 
 
All the above numbers are excluding VAT. 
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Example 5 – Small Housing Site 

Installation by South West Water for the Water Mains and connections for 10 Houses. No 
contamination requiring barrier pipe to be installed. Offsite Water Main Length – 10 metres 
road and 40 metres onsite. 

Developer’s contractor undertaking the sewer installation and the sewer connection with 
South West Water inspecting. 

   20/21 21/22 
 Description Unit Charge Total 

Charge 
Charge Total 

Charge 
Clean Water       
Water 
Requisition 

Administration 
Fee 

1 £1848.00 £1848.00 £1719.00 £1719.00 

 Design Fee 1 £1341.00 £1341.00 £1341.00 £1341.00 
 Design of 

connection 
1 £209.00 £209.00 Included in design fee 

 Mainlaying per 
property 

10 £646.00 £6460.00 £412.00 £4120.00 

 Legal Fee 1 £466.00 £466.00 Included in 
administration fee 

 Mains 
Connection 

1 £1224.00 £1224.00 £1224.00 £1224.00 

 Pipelaying in 
made ground 
per metre 

10 £232.00 £2320.00 £232.00 £2320.00 

Water 
Connection 

Administration 
Fee 

10 £33.00 £330.00 £36.00 £360.00 

 Application 
Fee 

1 £12.00 £12.00 £13.00 £13.00 

 Water 
Regulations 
Inspection 

10 £24.00 £240.00 £24.00 £240.00 

 Connection 
charge 

10 £166.00 £1660.00 £168.00 £1680.00 

Income Offset  10 -£439.00 -£4390.00 -£398.00 -£3980.00 
Infrastructure 
Charge 

 10 £91.00 £910.00 £88.00 £880.00 

Total    £12630.00  £8453.00 
       
Waste Water       
Sewer 
Adoption 

Administration 
Fee 

1 £678.00 £678.00 £387.00 £387.00 

 Vetting Fee 10 Min Fee £292.00 Min Fee £292.00 
 Inspection Fee 10 Min Fee £789.00 Min Fee £789.00 
 Legal Fee 1 £708.00 £708.00 Included in 

administration fee 
Sewer 
Connection 

Administration 
Fee 

1 £66.00 £66.00 £61.00 £61.00 

 Inspection Fee 1 £155.00 £155.00 £172.00 £172.00 
       
Income Offset  10 -£67.00 -£670.00 -£88.00 -£880.00 
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Infrastructure 
Charge 

 10 £683.00 £6830.00 £649.00 £6490.00 

Total    £848.00  £7311.00 
       
Total for Site    £21478.00  £15764.00 
Percentage 
Change 

-26.60.25%  

Notes:- 
All the above numbers are excluding VAT. 
Off site work undertaken using two way lights. 
Developer will be undertaking the excavation and reinstatement for the on-site mainlaying 
90mm mains connection using under pressure tee. 
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Example 6 – Medium Housing Site 

Installation by South West Water for the Water Mains and connections for 50 Houses. No 
contamination requiring barrier pipe to be installed. Offsite Water Main Length – 10 metres 
road and 290 metres on-site 

Developer’s contractor undertaking the sewer installation and the sewer connection with 
South West Water inspecting. 

   20/21 21/22 
 Description Unit Charge Total 

Charge 
Charge Total Charge 

Clean Water       
Water 
Requisition 

Administration 
Fee 

1 £1848.00 £1848.00 £1719.00 £1719.00 

 Design Fee 1 £1341.00 £1341.00 £1341.00 £1341.00 
 Mainlaying per 

property 
50 £646.00 £32300.00 £412.00 £20600.00 

 Legal Fee 1 £466.00 £466.00 Included in administration 
fee 

 Mains 
Connection 

1 £1333.00 £1333.00 £1333.00 £1333.00 

 Design of 
mains 
connection 

1 £209.00 £209.00 Included in design fee 

 Pipelaying in 
made ground 
per metre 

10 £281.00 £2810.00 £281.00 £2810.00 

Water 
Connection 

Administration 
Fee 

50 £33.00 £1650.00 £36.00 £1800.00 

 Application 
Fee 

1 £12.00 £12.00 £13.00 £13.00 

 Water 
Regulations 
Inspection 

50 £24.00 £1200.00 £24.00 £1200.00 

 Connection 
charge 

50 £166.00 £8300.00 £168.00 £8400.00 

       
Income Offset  50 -£439.00 -£21950.00 -£398.00 £19900.00 
Infrastructure 
Charge 

 50 £91.00 £4550.00 £88.00 £4400.00 

Total    £3406.00  £23716.00 
       
Waste Water       
Sewer 
Adoption 

Administration 
Fee 

1 £678.00 £678.00 £387.00 £387.00 

 Vetting Fee 50 £15.00 £750.00 £15.00 £750.00 
 Inspection Fee 50 £42.00 £2100.00 £44.00 £2200.00 
 Legal Fee 1 £708.00 £708.00 Included in administration 

fee 
Sewer 
Connection 

Administration 
Fee 

1 £66.00 £66.00 £61.00 £61.00 

 Inspection Fee 1 £155.00 £155.00 £172.00 £172.00 
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Income Offset  50 -£67.00 -£3,350.00 -£88.00 -£4,400 
Infrastructure 
Charge 

 50 £683.00 £34,150.00 £649.00 £32450.00 
 

Total    £35,257.00  £31559.00 
       
Total for Site    £69326.00  £55275.00 
Percentage 
Change 

-20.26%  

Notes:- 
All the above numbers are excluding VAT. 
Off site work undertaken using two way lights. 
Developer will be undertaking the excavation and reinstatement for the on-site mainlaying 
180mm mains connection using under pressure tee 
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Example 7 – Large Housing Site 

Installation by South West Water for the Water Mains and connections for 200 Houses. No 
contamination requiring barrier pipe to be installed. Offsite Water Main Length – 10 metres 
read and 990 metres on-site. 

Developer’s contractor undertaking the sewer installation and the sewer connection with 
South West Water inspecting. 

   20/21 21/22 
 Description Unit Charge Total 

Charge 
Charge Total 

Charge 
Clean Water       
Water 
Requisition 

Administration 
Fee 

1 £1848.00 £1848.00 £1719.00 £1719.00 

- Design Fee 1 £1341.00 £1341.00 £1341.00 £1341.00 
 Design of 

Connection 
1 £209.00 £209.00 Included in design fee 

 Mainlaying per 
property 

200 £646.00 £12920.00 £412.00 £82400.00 

 Legal Fee 1 £466.00 £466.00 Included  in 
administration fee 

 Mains 
Connection 

1 £1333.00 £1333.00 £1333.00 £1333.00 

 Pipelaying in 
made ground 
– per metre  

10 £281.00 £2810.00 £281.00 £2810.00 

Water 
Connection 

Administration 
Fee 

200 £33.00 £6600.00 £36.00 £7200 

 Application 
Fee 

1 £12.00 £12.00 £13.00 £13.00 

 Water 
Regulations 
Inspection 

200 £24.00 £4800.00 £24.00 £4800 

 Connection 
charge 

200 £166.00 £33200.00 £168.00 £33600 

       
Income 
Offset 

 200 -£439.00 -£8780.00 -£398.00 -£79600 

Infrastructure 
Charge 

 200 £91.00 £18200.00 £88.00 £17600 

Total    £112219.00  £73216.00 
       
Waste Water       
Sewer 
Adoption 

Administration 
Fee 

1 £678.00 £678.00 £387.00 £387.00 

 Vetting Fee 200 £15.00 £3000.00 £15.00 £3000.00 
 Inspection Fee 200 £42.00 £8400.00 £44.00 £8800.00 
 Legal Fee 1 £708.00 £708.00 Included in 

administration fee 
Sewer 
Connection 

Administration 
Fee 

1 £66.00 £66.00 £61.00 £61.00 

 Inspection Fee 1 £155.00 £155.00 £172.00 £172.00 
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Income 
Offset 

 200 -£67.00 -£13400.00 -£88.00 17,600 

Infrastructure 
Charge 

 200 £683.00 £136,600 £649.00 £129800 

Total    £136207.00  £124620.00 
       
Total for Site    £248426.00  £197836.00 
Percentage 
Change 

-25.57%  

Notes:- All the above numbers are excluding VAT. 
Off site work undertaken using two way lights. 
Developer will be undertaking the excavation and reinstatement for the on-site mainlaying 
180mm mains connection undertaken by under pressure tee 
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Example 8 – Small Housing Site – Self Lay 

Installation by South West Water for the Water Mains and connections for 10 Houses. No 
contamination requiring barrier pipe to be installed. Offsite Water Main Length 10 metres and 
40 metres onsite. 

Developer’s contractor undertaking the sewer installation and the sewer connection with 
South West Water inspecting. 

   20/21 21/22 
 Description Unit Charge Total Charge Charge Total 

Charge 
Clean Water       
Water 
Requisition 

Administration 
Fee 

1  £649.00 £649.00 £560.00 £560.00 

 Design 
Vetting Fee 

1 £271.00 £271.00 £269.00 £269.00 

 Legal Fee 1 £466.00 £466.00 Included in 
administration fee 

 Design of 
mains 
connection 

1 £209.00 £209.00 Included in design fee 

 Mains 
connection 

 £1224.00 £1224.00 £1224.00 £1224.00 

Water 
Connection 

Administration 
Fee 

10 £28.00 £280.00 £29.00 £290.00 

 Application 
Fee 

1 £12.00 £12.00 £13.00 £13.00 

 Water 
Regulations 
Inspection 

10 £24.00 £240.00 £24.00 £240.00 

Income 
Offset 

 10 -£439.00 -£4390.00 -£398.00 -£3980.00 

Infrastructure 
Charge 

 10 £91.00 £910.00 £88.00 £880.00 

Total    -£129.0  -£504.00 
       
Waste 
Water 

      

Sewer 
Adoption 

Administration 
Fee 

1 £678.00 £678.00 £387.00 £387.00 

 Vetting Fee 10 Min Fee £292.00 Min Fee £292.00 
 Inspection 

Fee 
10 Min Fee £789.00 Min Fee £789.00 

 Legal Fee 1 £708.00 £708.00 Included in 
administration fee 

Sewer 
Connection 

Administration 
Fee 

 £66.00 £66.00 £61.00 £61.00 

 Inspection 
Fee 

 £155.00 £155.00 £172.00 £172.00 

Income 
Offset 

 10 -£67.00 -£670.00 -£88.00 -£880.00 
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Infrastructure 
Charge 

 10 £683.00 £6830.00 £649.00 £6490.00 

Total    £87169.00  £7311.00 
       
Total for 
Site 

   £8697.00  £6807.00 

Percentage 
Change 

-21.93%  

Notes:- 
 
All the above numbers are excluding VAT. 
Off site work undertaken using two-way lights. 
90mm mains connection using under pressure tee undertaken SWW. 
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Example 9 – Medium Housing Site – Self Lay 

Installation by South West Water for the Water Mains and connections for 50 Houses. No 
contamination requiring barrier pipe to be installed. Offsite Water Main Length 10 metres and 
290 metres on site,  

Developer’s contractor undertaking the sewer installation and the sewer connection with 
South West Water inspecting. 

   20/21 21/22 
 Description Unit Charge Total 

Charge 
Charge Total 

Charge 
Clean Water       
Water 
Requisition 

Administration 
Fee 

1  £649.00 £649.00 £560.00 £560.00 

 Design Vetting 
Fee 

1 £271.00 £271.00 £269.00 £269.00 

 Legal Fee 1 £466.00 £466.00 Included  in 
administration fee 

 Design of mains 
connection 

1 £209.00 £209.00 Included in design fee 

 Mains 
connection 

1 £1333.00 £1333.00 £1333.00 £1333.00 

Water 
Connection 

Administration 
Fee 

50 £28.00 £1400.00 
 

£29.00 £1450.00 

 Application Fee 1 £12.00 £12.00 £13.00 £13.00 
 Water 

Regulations 
Inspection 

50 £24.00 £1200.00 £24.00 £1200.00 

Income 
Offset 

 50 --£439.00 -£21950.00 -£398.00 £19900.00 

Infrastructure 
Charge 

 50 £91.00 £4550.00 £88.00 £4400.00 

Total    -£11859.00  -£10675.00 
       
Waste 
Water 

      

Sewer 
Adoption 

Administration 
Fee 

1 £678.00 £678.00 £387.00 £387.00 

 Vetting Fee 50 £15.00 £750.00 £15.00 £750.00 
 Inspection Fee 50 £42.00 £2100.00 £44.00 £2200 
 Legal Fee 1 £708.00 £708.00 Included in 

administration fee 
Sewer 
Connection 

Administration 
Fee 

1 £66.00 £66.00 £61.00 £61.00 

 Inspection Fee 1 £155.00 £155.00 £172.00 £172.00 
Income 
Offset 

 50 -£67.00 -£3,350.00 -£88.00 -£4400.00 

Infrastructure 
Charge 

 50 £683.00 £34,150.00 £649.00 £32450.00 

Total    £35,257.00  £31,620.00 
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Total for 
Site 

   £2339.00  £20945.00 

Percentage 
Change 

-10.48%  

Notes:- 
All the above numbers are excluding VAT. 
Mains connection will be undertaken using two-way lights. 
180mm mains connection undertaken by under pressure tee by SWW 
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Example 10 – Large Housing Site – Self Lay 

Installation by South West Water for the Water Mains and connections for 200 Houses. No 
contamination requiring barrier pipe to be installed. Offsite Water Main Length – 10 metres 
and 990 metres on-site. 

Developer’s contractor undertaking the sewer installation and the sewer connection with 
South West Water inspecting. 

   20/21 21/22 
 Description Unit Charge Total 

Charge 
Charge Total 

Charge 
Clean Water       
Water 
Requisition 

Administration 
Fee 

1 £649.00 £649.00 £560.00 £560.00 

 Design vetting 1 £271.00 £271.00 £269.00 £269.00 
 Legal Fee 1 £466.00 £466.00 Included  in 

administration fee 
 Design of 

mains 
connection 

1 £209.00 £200.00 Included in design fee 

 Mains 
connection 

1 £1333.00 £1333.00 £1333.00 £1333.00 

Water 
Connection 

Administration 
Fee 

200 £28.00 £5600.00 £29.00 £5800 

 Application 
Fee 

1 £12.00 £12.00 £13.00 £13.00 

 Water 
Regulations 
Inspection 

200 £24.00 £4800.00 £24.00 £4800.00 

Income Offset  200 -£439.00 -£87,800.00 -398.00 -£79600.00 
Infrastructure 
Charge  

 200 £91.00 £18,200.00 £88.00 £1760.00 

Total    -£56260..00  -£49225.00 
       
Waste Water       
Sewer 
Adoption 

Administration 
Fee 

1 £678.00 £678.00 £387.00 £387.00 

 Vetting Fee 200 £15.00 £3000.00 £15.00 £3000.00 
 Inspection Fee 200 £42.00 £8400.00 £44.00 £8800.00 
 Legal Fee 1 £708.00 £708.00 Included in 

administration fee 
Sewer 
Connection 

Administration 
Fee 

1 £66.00 £66.00 £61.00 £61.00 

 Inspection Fee 1 £155.00 £155.00 £172.00 £172.00 
       
Income Offset  200 -£67.00 -£13400.00 -£88.00 -£17600.00 
Infrastructure 
Charge 

 200 £683.00 £136600.00 £649.00 £129800.00 

Total    £136207.00  £124620.00 
       
Total for Site    £79947.00  £75395.00 
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Percentage 
Change 

-5.69%  

Notes 
All the above numbers are excluding VAT. 
Mains connection will be undertaken using two-way lights. 
180mm mains connection undertaken by under pressure tee by SWW. 
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SECTION FOURTEEN – GLOSSARY 
 

ACS Annual Contestability Summary 

AMP Asset Management Period. Each AMP period is 5 years 

Asset payments Payments made to customers for adopting water mains. 

Barrier pipe Pipe used to construct water networks to prevent potable 
water quality being compromised by the ingress of 
chemicals from contaminated land 

Build Overs Construction of a structure near-to or over a Company 
asset 

Charging Arrangements This document setting out the charges, Income Offsets and 
Asset Payments, and/or the methodologies for calculating 
them those, applied by the water or sewerage undertaker in 
accordance with these rules.  

Charging year A calendar year running from 1 April in a given year to 31 
March in the following year.  
 

Charges Scheme Rules The Charges Scheme Rules issued by the Water Services 
Regulation Authority under sections 143(6A) and 143B of 
the Water Industry Act 1991 

Code for Adoption 
Agreements 

The statutory code that Ofwat was required to issue as a 
consequence of the Water Act 2014, covering the adoption 
of water and sewerage infrastructure.  

Communication Pipe Any part of a Service Pipe which a water undertaker could 
be, or have been, required to lay under section 46 of the 
Water Industry Act 1991.  

Connection Connecting property/properties to our network.  

Connection Charges Charges that will be imposed by that undertaker for work 
carried out by it in accordance with the duties (or rights) 
created by the following provisions of the Water Industry 
Act 1991: section 45(1) (connection with water main); 
section 46(1) (ancillary works for purposes of making a 
domestic connection); section 98(1A) (provision of lateral 
drains); section 101B (construction of lateral drains 
following construction of a public sewer) or section 107(1) 
(right of undertakers to make communication with public 
sewer) 

Contaminated Land Any land that includes soil, rock and groundwater that may 
contain chemical contaminants that pose a risk to potable 
water quality 

Contestable Works Work that can be undertaken by the Water Company or 
you/your contractor/your consultant. In the case of new 
water assets, contestable work is usually carried out by 
SLPs and for new wastewater assets by competent 
drainage contractors working on behalf of Developers 
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DCS Design and Construction Specification – for design and 
construction water mains. 

Developer Any person or business which is responsible for a 
Development 

Development Premises on which there are buildings, or on which there 
will be buildings when proposals made by any person for 
the erection of any buildings are carried out, and which 
require connection with, and/or modification of, existing 
water or sewerage infrastructure. 

Diversion If the Company has refused you a build over and you need 
to divert to a different location due to the proximity of the 
vicinity of the planned works.  You must own or have a 
formal interest in the land and be improving the land the 
water main or sewer is within to enable this to be 
requested. 

Domestic Purposes In relation to a supply of water to any premises or in relation 
to the drainage of premises has the same meaning as in 
Sections 218 and 98 of the Water Industry Act 1991 
respectively. 

Existing Main A main that was in operation before development 
commenced. 

Fixed charges Charges set for a given Charging Year which are fixed in 
amount or which are calculated by reference to a 
predetermined methodology set out in the undertaker’s 
Charging Arrangements, the application of which allows 
calculation at the outset of the total amount owing in that 
Charging Year in respect of the charges in question. 

House Any building or part of a building that is occupied as a 
private dwelling house or which, if unoccupied, is likely to 
be so occupied and, accordingly, includes a flat.  

Income Offset This is the amount of money the Water Company will offset 
to take into account the new income received from new 
development connecting to its network.  

Until 31 March 2020 these offsets were required by 
regulatory charging rules to be offered only against 
requisition charges. 

From 1 April 2020 the rules were amended to require water 
and wastewater companies to offer income offsets against 
any infrastructure charge. 

Infrastructure Charges Infrastructure charges are a one off charge, charged by all 
water companies for first time connections. They are 
intended to provide a contribution towards the costs of 
developing distribution networks to serve new customers.  

Lateral Drain That part of a drain which runs from the curtilage of a 
building (or buildings or yards within the same curtilage) to 
the sewer with which the drain communicates or is to 
communicate; or (b) (if different and the context so 
requires) the part of a drain identified in a declaration of 
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vesting made under section 102 of the Water Industry Act 
1991 above or in an agreement made under section 104 of 
this Act.  
 

Levels of Service Our Minimum Levels of Service for Delivery in this work 
area will be in accordance with the Levels of Service 
published by Water UK unless agreed otherwise by both 
parties add link. 

NAV New Appointment or Variation  

New Appointee Means a Company holding an appointment as a relevant 
undertaker where the conditions of that appointment limit 
the charges that can be fixed under a charges scheme by 
reference to the charges fixed by one or more other 
relevant undertakers.  
 

Network Reinforcement Network Reinforcement to provide for new development 
related growth will be delivered by water companies with 
the cost recovered through a new approach to 
infrastructure charges.  

Reinforcement includes upgrades to the existing network 
and can also include upsizing works which the water 
Company agrees should be provided to cater for other likely 
new connections. 

Non-contestable Work that must be undertaken by the relevant Water 
Company. 

Ofwat The Economic Regulator of the Water Industry for England 
and Wales 

Point of Connection 
(POC) 

The nearest practical location where the existing water 
main or sewer is the same size or larger than the new 
connecting main or sewer.  
 

Pre-excavated Where the developer or its agents carries out work 
excavate the ground prior to us carrying out our work, such 
as installing e.g. water main, service connection, lateral 
drain etc.  
 

Premises Includes any part of a building that is intended to be 
occupied as a separate unit 

Pre-planning Information provided on the location of our assets and the 
associated costs in connecting to them before planning 
permission is granted. 

Property The hereditament or if there is no hereditament it is land, 
any interest in land or any easement or right in, on, under 
or over land; 

Public sewer A sewer for the time being vested in a sewerage 
undertaker, whether under the Water Act 1989, the Water 
Industry Act 1991 or otherwise.  
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Relevant Multiplier To calculate the loading units for buildings that are not a 
single dwelling ie a house or single flat, the Company will 
continue to use the principle of the relevant multiplier as 
originally laid out in Instruments of Appointment (licences). 

The table used in this document has been updated as 
described in Section 6. 

Requisition Provision of a water main or sewer to serve properties 
which are connected to our network for the first time.  

Legislation – this is covered under Sections 98 -101 and 41 
– 44 of the Water Industry Act 1991. 

Requisition Charges Work carried out by an undertaker in accordance with the duties 
imposed by section 41(1) (provision of requisitioned water main) 
and section 98(1) (provision of requisitioned public sewer) of the 
Water Industry Act 1991.  

Sewer Adoption If a developer requires a sewer, they may ask the water or 
sewerage Company to install the pipework. Alternatively, 
they may choose their own contractor to do the work. This 
is known as self-lay. The water Company will take over 
responsibility for (adopt) self-laid pipes that meet the terms 
of its agreement with the developer. 

Legislation – this is covered under Section 102 and 104 of 
the Water Industry Act 1991 

Self-Lay If a developer requires a new water main or sewer, they 
may ask the water or sewerage Company to install the 
pipework. Alternatively, they may choose their own 
contractor to do the work. This is known as self-lay. The 
water Company will take over responsibility for (adopt) self-
laid pipes that meet the terms of its agreement with the 
developer or self-lay provider (SLP) that carries out the 
work. 

Legislation – this is covered under Section 51, 102 and 104 
of the Water Industry Act 1991.  

Self-Lay Provider (SLP) An organisation that can carry out work to install water 
network assets, with the prior approval of a water 
undertaker. SLPs must be accredited under the Water Most 
SLPs are accredited under the Water Industry Registration 
Scheme (WIRS) 

Self-lay agreement A legal agreement that is entered into between us, 
Developers, SLPs and affected landowners in relation to 
water mains that are constructed or being constructed, 
usually by an SLP, and offered for adoption to us 

Service pipe So much of a pipe which is, or is to be, connected with a 
water main for supplying water from that main to any 
premises as — (a) is or is to be subject to water pressure 
from that main; or (b) would be so subject but for the 
closing of some valve, and includes part of any service 
pipe. 
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Site Specific Site Specific charges will be payable for all work carried out 
by the water Company on the site and up to a defined point 
of connection to the existing water Company network. 
These charges cover the cost of Site Specific work to 
provide any new pipework or pumping facilities that are 
needed to connect the new houses to the nearest practical 
point on the existing network – and where the diameter of 
the new connecting pipework is no larger than the diameter 
of the Company’s existing network.  

The costs of these works will be recovered from the party 
that requested the works, either in full, or - where applicable 
- using a discount based on the expected future income 
from the new homes. 

SLP Self-Lay Provider 

SuDs Sustainable urban Drainage Scheme 

The Company South West Water or Bournemouth Water 

Water UK Water UK is a membership organisation which represents 
and works with the major water and wastewater service 
providers in England, Scotland, Wales and Northern 
Ireland. 

WIRS Water Industry Registration Scheme 

 

 
 


